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INVITATION FOR BID

Sealed Bids will be received by the City of Bowling Green located at 104 East Main Street, Bowling Green,
Florida 33834, until 2:00 PM local time on March 22, 2021. Bids received after said time will be returned
unopened. The Bidder shall be solely responsible for delivery of their Bid. Reliance upon mail or public
carriers is at the Bidder’s risk.

The principal features of the Work are:

1. Milling and resurfacing of approximately 840-ft of existing asphalt approximately 17-ft in width.
2. Replacement of existing signage and striping.

The Contract(s) awarded under this Solicitation will be funded with funding received from the Florida
Department of Transportation through the Small County Outreach Program (SCOP). Neither the State nor
any of its departments, agencies, or employees are or will be a party to this Solicitation or any resulting
contract.

Plans and specifications are on file for inspection at the office of Kimley-Horn and Associates, Inc. located
at 116 South Kentucky Avenue, Lakeland, Florida 33801 and at the City of Bowling Green Administration
Building located at 104 East Main Street, Bowling Green, Florida 33834.

The Bidder is solely responsible for obtaining the Bid Documents. Bidders may secure a complete
hardcopy set from Kimley-Horn and Associates, Inc. located at 116 South Kentucky Avenue, Lakeland,
Florida 33801, Phone: 863-701-8702. Make checks payable to: Kimley-Horn and Associates, Inc. Deposit
per set (refundable): $75. Requests for mailing sets will require a separate, non-refundable $10.00
check for mailing charges. Deposits will be refunded upon return of drawings, specifications, and
addenda in good condition within 10 days of opening of bids.

Sealed Bids shall reference the following on the outer envelope:

SEALED BID: BIDDER’S NAME AND ADDRESS
CITY OF BOWLING GREEN ROADWAY IMPROVEMENTS

FPID NO. 442234-1, 442236-1, 442237-1, & 442346-1
All Bids shall be publicly opened, read aloud and recorded at 2:00 PM local time on March 22, 2021 in
the City of Bowling Green Administration Building, 104 East Main Street, Bowling Green, Florida 33834.
PRE-BID MEETING: A Pre-Bid meeting is mandatory for this project.

QUESTIONS: All questions regarding this Invitation for Bid shall be submitted in writing and delivered to
William Laurence, City Manager, City of Bowling Green, 104 East Main Street, Bowling Green, Florida
33834, or via email: wlaurence@bowlinggreen.com

ADDENDA: The Owner will distribute Addenda directly to Bidders who have submitted a Notice of
Interest Form. A copy of the form may be obtained by submitting a written request to William Laurence
at the address above or by downloading the form from the City of Bowling Green website at:
www.bowlinggreen.org;
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

SECTION 1.1: GENERAL INSTRUCTIONS TO BIDDERS

1.1.1 Defined Terms in the Instructions to Bidders

A. The words and terms defined in DIVISION 3: TERMS AND CONDITIONS are hereby
incorporated by reference into this part.

1.1.2 Minimum Qualifications for Eligibility to Bid

A. Receipt of this Solicitation and other Bid and Contract related documents from the Owner
or its designated representatives does not constitute the Owner’s approval of the Bidder's
qualifications.

B. Bidders shall have the following minimum qualifications to be considered eligible to bid
in response to this Solicitation. It is the responsibility of the Bidder to ensure and certify
that it meets the minimum qualifications. Bidders not meeting all of the following criteria
will not have their Bids considered for Award.

1. Bidder shall be a licensed contractor in the State of Florida, in accordance with Florida
Statutes, Chapter 489.

2. Bidder shall have been in the business of performing projects of the same scope for
at least the past five (5) years.

3. Bidder shall demonstrate that it has successfully completed at least three (3) projects
of similar scope and scale to the Work described herein, for at least two (2) different
Florida government agencies within the past five (5) years. Bidder shall submit names
and contact information for each referenced project. Factors the Owner may consider
to make a determination of the Bidder’s eligibility under this criterion include but are
not limited to:

a. The Bidder’s ability to perform work in a satisfactory manner as evidenced by the
Bidder’s past performance on other projects performed for the Owner, and

b. The Bidder’s past performance of satisfactory work as evidenced by project
descriptions submitted for three stated projects as part of the Bid and the
Owner’s verification of associated references; and

c. The Bidder’s past performance as evidenced by any other information the Owner
gathers or obtains during the Bid review process, including but not limited to
information included on the Bidder’s Qualificationsquestionnaire.

C. The Bidder certifies, under penalty of perjury, that it holds all licenses, permits,
certifications, insurances, bonds and other credentials required by law, Contract or
practice to perform the Work. The Bidder also certifies that, upon the prospect of any
change in the status of applicable licenses, permits, certifications, insurances, bonds or
other credentials, the Bidder shall immediately notify the Owner of thechange.
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

1.1.3 Bid Security
A. Each Bid is to be accompanied by a Bid Security made payable to the Owner in an amount
at least equal to five (5) percent of the Bidder's maximum Bid Price and in the form of a
Certified Check or Bid Bond. Failure to furnish the required Bid Security will disqualify the
Bid.
1.1.4 Minority and Women’s Business Enterprise Goals
A. Bidders are encouraged to utilize Minority Business Enterprises and Women’s Business
Enterprises in the Work.
1.1.5 Notice of Liquidated Damages
A. In the event a Contract is awarded as a result of this Solicitation, the Contract will be
subject to liquidated damages as set forth in DIVISION 3: TERMS AND CONDITIONS.
1.1.6 Florida Trench Safety Act
A. The Bidder shall complete and submit with its Bid the Florida Trench Safety Act
Acknowledgment form, in accordance with Florida Statutes, Section 553 when the Work
includes trench excavations that exceed five (5) feet in depth and as written assurance
that the Bidder shall comply with all applicable trench safety standards, laws, rules and
regulations during performance of any Work awarded from this Solicitation.
1.1.7 Subcontractors
A. The Bidder shall supply with their Bid a list of all Subcontractors and Suppliers that it
intends to use for the Work. The Successful Bidder shall not be permitted to use
Subcontractors and Suppliers other than those shown in the Bid unless good cause is
shown and prior written consent is obtained from the Owner.
B. If the Bidder plans to use a single Subcontractor or Supplier to perform over 50% of the
Work, the Bidder shall obtain the Owner's approval prior to the opening of Bids. Failure
to obtain the Owner’s approval will disqualify the Bid.
C. The Bidder may not use as a Subcontractor or Supplier, any Bidders that were rejected in
the Bid process due to incomplete status or unqualified Bids.
1.1.8 Payment and Performance Bonds
A. As stated in DIVISION 3: TERMS AND CONDITIONS of the Contract Documents, the
successful Bidder shall be required to furnish a Payment Bond and a Performance Bond
in accordance with Florida Statutes, Section 255.05, prior to the start of any Field Work.
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

1.1.9 Estimated Quantities Provided For Bidding Reference

A. The Bidder understands and agrees that the Owner's estimated Contract amounts shall
not obligate the Owner in any way to issue Purchase Orders under the Contract of this
amount, or any amount of Work under the Contract. The Owner may, at its sole
discretion, issue Purchase Orders under the Contract totaling more or less than the
estimated amounts, or may award the Contract, and is under no obligation to issue any
Purchase Orders under the Contract. In the event that quantities change after Award, the
changes to price and/or scope shall be made in accordance with the terms and conditions
stated in the Contract Documents.

B. Any item not shown on the Bid Form, but that is shown in the Drawings or Technical
Specifications section, that is required to perform the Work, or that is required as part of
a complete and operable system, shall be included in the Bid Price.

1.1.10 Existing Site Conditions & Technical Data

A. Where the Bidder visits sites, no Work or other disturbance is to be performed while at
the site without written permission by the Owner in advance of the site visit. The Bidder
shall comply with all safety requirements described in the Bid Documents and the Owner
may require the Bidder to show proof of a minimum of $1 million of general liability
insurance.

B. No reports of Hazardous Materials at the Site are known to the Owner or the Engineer,
unless disclosed in the specifications.

C. Inthe preparation of Drawings and Technical Specifications, the Engineer relied upon the
following drawings of physical conditions in or relating to existing surface and subsurface
structures (except Underground Facilities) which are at or contiguous to the Site:

1. Aerial Images

2. Pavement Core Boring Study — Existing Flexible Pavement, Various Street Sites — City
of Bowling Green prepared by Ardaman and Associates, Inc. (October 7, 2014)

3. City of Bowling Green Water and Sewer As-Builts

D. Copies of the reports (and drawings) itemized above that are not included with the Bid
Documents may be examined during regular business hours at the office of the Project
Engineer identified in DIVISION 2: AGREEMENT. These reports (and drawings) are not part
of the Contract Documents, but comprise additional “technical data” upon which the
Bidder may rely as identified and established.

E. The Bidder is solely responsible for obtaining and verifying all technical data necessary to
submit its Bid.
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

1.1.11 Pre-Bid Clarifications & Addenda

A.

All questions regarding the Bid Documents must be submitted as stated in the Solicitation
no later than ten (10) business days prior to the Bid Opening Date. The Bidder shall
promptly give the Owner written notice of any errors, conflicts or ambiguities it discovers
in the Bid Documents.

If the Bidder objects in any manner to the Terms and Conditions or Technical
Specifications, the objection must be addressed in writing no later than ten (10) business
days prior to the Bid Opening Date. The Owner will address the objection in an Addendum
if the Owner believes that a clarification or change isnecessary.

The Owner may issue Addenda prior to the opening of Bids to change or clarify the
intent of the Bid Documents. The Owner will issue written responses to questions and
requests for clarifications received by the stated deadline in the form of Addenda, and
will distribute Addenda directly to Bidders who have submitted a Notice of Interest
Form. A copy of the form may be obtained by submitting a written request to Jerry
Conerly at the address provided in the Invitation for Bid or by downloading the form
from the City of Bowling Green website at: www.cityofBowling Green.com Completed
Notice of Interest Forms must be submitted no later than ten (10) business days prior to
the Bid Opening Date.

The Bidder shall be responsible for ensuring it has received all Addenda prior to
submitting its Bid and shall acknowledge receipt of all Addenda by completing the
Bidder’s Representation section on the Bid Form in DIVISION 5: FORMS. All Addenda will
become part of the Bid Documents and any resulting Contract Documents. Failure to
acknowledge receipt of Addenda may be grounds for rejection of a Bid at the Owner’s
sole discretion.

1.1.12 Completing the Bid Form

A. Bidders shall complete and submit the enclosed Bid Form with responses typewritten or

C.

written in ink. When a blank is marked "optional", the Bidder shall insert the words "No
Bid" in the space provided if the Bidder does not choose to submit a price for thatitem.

Failure to complete each blank with either a price or the words "No Bid" may disqualify
the Bid. Failure to submit a Bid that addresses all parts of the Work may disqualify the
Bid.

The Bidder, or its authorized agent or officer of the firm, shall sign the Bid Form. Failure
to sign the Bid Form may disqualify the Bid.

Owner-approved erasures, interlineations or other corrections shall be authenticated by
affixing in the margin, immediately opposite the correction, the handwritten signature of
each person executing the Bid. Failure to authenticate changes may disqualify the Bid.
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E. The Owner will review the Bids to determine that they meet the specifications set for the
Work in the Bid Documents. The Owner may disqualify any Bids that deviate from the
requirements of this Solicitation, and those that include unapproved exceptions,
amendments, or erasures.

F. Failure to complete and submit all additional forms and documentation required in the
Bid Documents to accompany the Bid Form may disqualify the Bid.

1.1.13 Modification or Withdrawal of Bids

A. The Bidder may modify or withdraw its Bid at any time prior to the advertised Bid Opening
by giving written notice to the City of Bowling Green, 104 East Main Street, Bowling
Green, Florida 33834. The Owner shall not accept any modifications to Bids after the
advertised Bid Opening. The Bidder shall not withdraw its Bid for a period of 120 calendar
days following the advertised Bid Opening.

1.1.14 Submitting the Bid Documents

A. The Bidder shall submit its Sealed Bid in response to this Solicitation no later than the Bid
Due Date and Time stated in the Invitation for Bid, or as may be subsequently amended
via Addenda. The Bid shall be sealed and the envelope clearly marked with the title stated
in the Invitation for Bid and the Bidder’s name and address. The Sealed Bid may be
enclosed in another mail or courier service package.

B. The Bidder shall submit one (1) original Bid and two (2) duplicates of the original Bid.

C. All Bids must be received at the location and by the date and time stated in the Invitation
for Bid, or as may be subsequently amended via Addenda. The Bids from all Bidders will
be publicly read at the date and time advertised for the Bid Opening. Bids arriving after
the advertised Bid Opening date and time and/or at an incorrect location will be returned
to the Bidder unopened. Reliance upon third-party courier or delivery service is at the
Bidder’s risk.

D. All information marked by the Owner or the Bidder as “Confidential Information” that is
included in the Solicitation or that is submitted by the Bidder as part of its Bid shall be
handled in accordance with the terms and conditions stated in DIVISION 3: TERMS AND
CONDITIONS.

1.1.15 Opening of Bids
A. The Owner will open Bids at the date, time and location stated in the Invitation for Bid, or
as may be subsequently amended via Addenda. At the Bid Opening, the Owner will
publicly open and read each Bid that was received prior to the advertised deadline for bid

submissions, except those that have been properly withdrawn.

B. The Owner has the right to waive any irregularities or informalities in the Bids.

Division 1: Instructions to Bidders Page 1-6
January 2021



City of Bowling Green
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1.1.16

1.1.17

1.1.18

C.

Copies of all Bids will be available for public inspection ten (10) business days after the
Bid Opening date. Bidders may review opened Bids by contacting the designated Owner
Representative to arrange a mutually convenient time for such review at the Owner’s
offices.

Calculation of Bid Price

A.

The Owner will use the Bidder's base bid when making price comparisons for Award
purposes.

The Owner will consider alternate Bids only if the Bidder submits a base Bid in accordance
with the Bid Documents. The Owner will review alternates on the Bid Form and will reject
or accept at the Owner’s solediscretion.

Award

A.

The Owner will Award the Contract to the lowest, responsive and responsible Bidder
whose Bid meets or exceeds specifications, in accordance with the Contract Documents.
The Owner reserves the right to reject any/all Bids, in whole or in part, as deemed to be
in the Owner’s best interest.

Notice of Award

A.

B.

The Owner intends to Award one Contract for as many items as possible to achieve
maximum benefit from this Contract. The Owner may Award more than one Contract,
based on certain groupings of items, which the Owner may revise or reorganize, or the
Owner may exclude line items if in its best interest. In the event the Owner makes an
award as a result of this Solicitation, the Owner will issue a Notice of Award, in writing
and signed by an authorized Owner’s Representative as notice to the Bidder that the
Owner has deemed it the successful Bidder.

The Notice of Award will be accompanied by relevant Contract Documents for execution.
Unless expressly waived by the Owner, the Successful Bidder shall execute a Contract for
the Work in a form acceptable to the Owner within the timeframe stated on the Notice
of Award. If the Bidder fails to execute the Contract Agreement form or associated
documents, or to obtain the necessary bonds, licenses or insurances as required, or if it
fails to act on an Owner-issued Purchase Order (“PO”), the Owner may cancel the Award
with no further liability to the Bidder, retain the Bid Security, and Award to the next lowest
responsive and responsible Bidder.

Upon receipt of the completed documents, the Owner will execute the Contract
Documents and issue the Contractor one fully executed original copy. No other Owner
action shall constitute acceptance of the Bid.
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1.1.19 Notice to Proceed

A. Upon receipt of the executed Contract, the required Payment Bond, Performance Bond,
and compliant Certificate of Insurance, the Owner will issue a Notice to Proceed in writing
and signed by an authorized Owner’s Representative as authorization for the Contractor
to proceed with the Work, unless otherwise stated in the Contract.

B. In the event that the Owner intends to authorize the Successful Bidder to proceed with
Administrative Work only, or with only a portion of the Work, then the Owner shall state
the specific limitations of such authorization in a written notice, and the Owner will issue
a separate Notice to Proceed to authorize the Contractor to begin Field Work, when
applicable, or to perform the remainder of the Work, or any portion thereof. The
Contractor shall ensure that it is prepared to begin Field Work upon receipt of the Notice
to Proceed. Any Work performed outside of this partial authorization shall be at the
Contractor’s risk and the Owner shall have no obligation to pay for such Work.

1.1.20 Certification and Representations of the Bidder
A. By signing and submitting a Bid, the Bidder certifies and represents asfollows:

1. That it has carefully examined all available records and conditions, including sites if
applicable, and the requirements and specifications of these Bid Documents,
including but not limited to all sample Contract Documents, Technical Specifications,
Drawings, Exhibits and Attachments thereto, prior to submitting itsBid.

2. That every aspect of its submitted Bid, including the Bid Price and the detailed
schedule for the execution of the Work, are based on its own knowledge and
judgment of the conditions and hazards involved, and not upon any representation
of the Owner. The Owner assumes no responsibility for any understanding or
representation made by any of the Bidder’s representatives during or prior to
execution of the Contract unless such understandings or representations are
expressly stated in the Contract and the Contract expressly provides that the Owner
assumes the responsibility.

3. That the individual signing the bid is a duly authorized agent or officer of the
submitting firm. Bids submitted by a corporation must be executed in the corporate
name by the President or a Vice President. If an individual other than the President
or a Vice President signs the bid, satisfactory evidence of authority to sign must be
submitted with the bid. If the bid is submitted by a partnership, the bid must be signed
by a partner whose title must appear under the signature. If an individual other than
a partner signs the bid, satisfactory evidence of authority to sign must be submitted
with the bid. The corporation or partnership must be in active status at the Florida
Division of Corporations at the time of submission of the Bid.

4. That the submitting firm maintains in active status any and all licenses, permits,
certifications, insurance, bonds and other credentials including not limited to
contractor’s license and business registration tax necessary to perform the Work.
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The Bidder also certifies that, upon the prospect of any change in the status of
applicable licenses, permits, certifications, insurances, bonds or other credentials, the
Bidder shall immediately notify the Owner of anychange.

5. That it has read, understands, and will comply with the Article 1.1.22 of this section
entitled “Ethics.”

1.1.21 Conflict of Interest

A. Any Bidder bidding the construction phase of a project cannot at the time of Bid submittal,
be affiliated with or have any direct or indirect ownership interest in the
architect/engineer (“Designer’) of record. The Bidder will also be prohibited from bidding
if the Designer has any direct or indirect ownership interest in the Bidder. Should the
Owner erroneously award a contract in violation of this policy, the Owner may terminate
the contract at any time with no liability to Contractor, and Contractor shall be liable to
the Owner for all damages, including but not limited to the costs to rebid the Project. The
purpose of this policy is to encourage open, fair and competitive bidding and to eliminate
any actual or perceived advantage that one bidder may have over another. In addition to
this policy, Design Build projects are governed by the provisions of Florida Statutes,
Section 287.055(9)(b).

1.1.22 Ethics

A. By signing the Bid Form, the Bidder certifies this Bid is made without any previous
understanding, agreement or connection with any other person, firm, or corporation
submitting a Bid for the same Work other than as a Subcontractor or supplier, and that
this Bid is made without outside control, collusion, fraud, or other illegal or unethical
actions. The Bidder shall comply with all Owner ordinances, policies and procedures
regarding business ethics.

B. The Bidder shall submit only one Bid in response to this Solicitation. If the Owner has
reasonable cause to believe the Bidder has submitted more than one Bid for the same
Work, other than as a Subcontractor or Supplier, the Owner may disqualify the Bid and
may pursue debarment actions.

C. The Bidder shall disclose the name(s) of any public officials who have any financial
position, directly or indirectly, with this Bid by submitting such information with its Bid.
Failure to do so will disqualify the Bid. If the Owner has reason to believe that collusion
exists among the Bidders, the Owner will reject any and all Bids from the suspected
Bidders and may proceed to debar the Bidder(s) from future Work.

D. Inaccordance with Florida Statutes, Section 287.133, the Owner will reject Bids from any
persons or affiliates convicted of a public entity crime as listed on the Convicted Vendors
list maintained by the Florida Department of Management Services. The Owner shall not
make an Award to any officer, director, executive, partner, shareholder, employee,
member, or agent active in management of the Bidder listed on the
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Convicted Vendor list for any transaction exceeding $10,000 for a period  of thirty-six
(36) months from the date of being placed on the Convicted Vendor list.

E. If the Bidder violates any requirement of this Section, the Bid may be rejected and the
Owner may debar the offending companies and persons from future Work with the
Owner.

1.1.23 Ex Parte Communication

A. Ex Parte Communication is strictly prohibited. Failure to adhere to this policy will
disqualify the noncompliant Bidder's Bid. The Owner's policy on Ex Parte Communication
will not prohibit the following:

1. Meetings called or requested by the Owner and attended by the Bidders for the
purpose of discussing this Solicitation, evaluation, or selection process including, but
not limited to, substantive aspects of the Solicitation. Such meetings may include, but
are not limited to, Pre-Bid meetings, site visits to the Owner's or the Bidders' facilities,
interviews/negotiation sessions as part of the selection process, and other
presentations by the Bidders, all of which are requested by the Owner and will be
limited to topics specified by the Owner.

2. The addressing of the Owner at public meetings advertised and conducted pursuant
to Florida Statutes, Section 286.011.

3. The filing of a written protest to any proposed Award to be made pursuant to this
Solicitation, evaluation and selection process, which filing and prosecution shall give
notice to all Bidders. Protest proceedings shall be limited to open public meetings
advertised and conducted pursuant to Florida Statutes, Section 286.011 with no Ex
Parte Communication outside those meetings.

4. Communications between the Owner representatives and the Bidder for routine
matters arising from procurements other than this Solicitation.

5. Written communication between potential Bidders and the Engineer provided copies
of written communications are provided to all Bidders.

1.1.24 Prohibition Against Contingent Fees

A. The Bidder warrants that it has not employed or retained any company or person, other
than a bona fide employee working for the Bidder, to solicit or secure a contract with the
Owner, and that it has not paid or agreed to pay any person, company, corporation,
individual or firm, other than a bona fide employee working solely for the Bidder, any fee,
commission, percentage, gift, or any other consideration, contingent upon or resulting
from the Award or making of the Contract. For the breach or violation of these provisions,
the Owner shall have the right to disqualify the Bid and pursue debarment or terminate
the Contract without liability and at its discretion, to deduct from the
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Contract Price, or otherwise recover, the full amount of such fee, commission,
percentage, gift or consideration.

1.1.25 Protest of Bid and Award Process

A.

Bidders shall file any protests regarding this Solicitation in writing, and shall submit such
to the Owner’s Procurement Representative noted on the Solicitation no later than three
(3) business days following the event giving rise to the protest. Failure to submit a written
protest within the timeframe herein will constitute a waiver of the right to pursue a
protest.

B. The written protest shall include at minimum the followinginformation:

1. Project or bid number of the solicitation protested;
2. Title of solicitation protested;

3. Specific identification of issue(s) protested;and

4. Requested action for correction.

C. The Owner’s Procurement Representative will review the submitted information to
ensure completeness and submit the issue to a committee comprised of the Owner’s
designated Project Manager for the Work, the City Manager and the Owner’s Legal
Counsel (“Protest Committee”).

D. The Protest Committee will review the protest and may request a presentation by the
Bidder of the protested issue. The Protest Committee will issue a written decision within
fourteen (14) calendar days of receipt of the written protest.

1.1.26 Owner’s Reservations

A. The Bid Documents provide potential Bidders with information to enable the submission

C.

of written offers. The receipt of Bid Documents is not a contractual offer or commitment
by the Owner to purchase products orservices.

Bids and Bid Prices shall be warranted for a period of one-hundred twenty (120) days
following the opening of Bids, and no Bid may be withdrawn during such time period.

The Owner reserves the right to reject any or all Bids, or any part thereof, and/or to waive
irregularities or informalities if such action is in its best interest. The Owner may reject
any Bids that it deems incomplete, obscure or irregular including, but not limited to, Bids
that omit a price on any one or more items for which prices are required, Bids that omit
Unit Prices if Unit Prices are required, Bids for which the Owner determines that the Bid
is unbalanced, Bids that offer Equal Items when the option to do so has not been stated,
Bids that fail to include a bid bond, where one is required, and Bids from
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Bidders who have previously failed to satisfactorily complete Contracts of any nature for
the Owner.

The Owner reserves the right to cancel, postpone, modify, reissue and amend this
Solicitation at its discretion. The Owner reserves the right to cancel or change the date
and time of the bid opening at any time prior to the advertisedtime.

The Owner may Award the Contract in whole or in part. In such cases whenever the
Owner exercises any of these reservations, the Owner will make a reasonable effort to
notify, in writing, all parties to whom Bid Documents were issued. The Owner may award
multiple or split Contracts if it is deemed to be in the Owner's bestinterest.

1.1.27 Documents and Forms Included in the Bid Documents

A.

The reference to and/or inclusion of the Contract Documents and other Contract related
forms in the Bid Documents shall in no way be construed as an Award of the Work, or any
portion thereof, or as an intention to award the Work. The Owner reserves the right to
alter, amend or delete any portion of these forms, to exclude any form, or to require
additional forms not listed herein prior to execution of the Contract Documents.

1.1.28 State-Funded Agreement Notes and Requirements

A.

All contractors and subcontractors shall comply with all terms and conditions of the State-
Funded Agreement and all federal, state, and local laws and regulations applicable to this
Project. (State-Funded Grant Agreement, Section 8.c.)

Records retention for a minimum of 5 years from date of final payment is required. (State-
Funded Grant Agreement, Section 12.c.)

Respondents cannot be an entity or affiliate who has been placed on the Discriminatory
Vendor List (State-Funded Grant Agreement, Section 13.b.)

An entity or affiliate who has had its Certificate of Qualification suspended, revoked,
denied or have further been determined by the Department to be a non-responsible
contractor may not submit a bid or perform work for the construction or repair of a public
building or public work on a contract with the Recipient (State-Funded Grant Agreement,
Section 13.c.)

Section 274A(e) of the Immigration and Nationality Act shall be followed (State-Funded
Grant Agreement, Section 13.e.)

U.S. Department of Homeland Security’s E-Verify system shall be utilized (State-Funded
Grant Agreement, Section 13.f.)
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G.

Indemnification:

“To the extent provided by law, Contractor shall indemnify, defend, and hold harmless
the City of Bowling Green and the State of Florida, Department of Transportation,
including the Department’s officers, agents, and employees, against any actions, claims,
or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of
Contractor, or any of its officers, agents, or employees, acting within the scope of their
office or employment, in connection with the rights granted to or exercised by Contractor
hereunder, to the extent and within the limitations of Section 768.28, Florida Statutes.

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond
the limits set forth in Florida Statutes, Section 768.28. Nor shall the same be construed
to constitute agreement by Contractor to indemnify City of Bowling Green for the
negligent acts or omissions of City of Bowling Green, its officers, agents, or employees, or
third parties. Nor shall the same be construed to constitute agreement by Contractor to
indemnify the Department for the negligent acts or omissions of the Department, its
officers, agents, or employees, or third parties. This indemnification shall survive the
termination of this Agreement.”

Responder agrees to comply with Section 20.055(5), Florida Statutes (Inspector General
Cooperation) (State-Funded Grant Agreement, Section 15.h.)

SECTION 1.2: REQUIRED FORMS TO SUBMIT WITH BID

1.2.1 Bid Forms

A.

To submit a Bid in response to this Solicitation, all of the following forms must be
completed and submitted as part of the Bid. Copies of the forms are contained in the Bid
Documents. Additional copies may be requested by contacting the Owner.

1. Bid Form (form included in DIVISION 5: FORMS)

2. Bid Security (form included in DIVISION 5: FORMS)

3. Bidder’s Qualifications and supporting information (form included in DIVISION 5:
FORMS)

4. Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion, Last
Three (3) Years (form included in DIVISION 5: FORMS)

5. Drug-Free Workplace Certificate (form included in DIVISION 5:FORMS)
6. Florida Trench Safety Act Acknowledgement (form included in DIVISION 5:FORMS)
7. Non-Collusion Affidavit (form included in DIVISION 5: FORMS)

8. Public Entity Crimes Statement (form included in DIVISION 5: FORMS)
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9. Tabulation of Subcontractors and Suppliers (form included in DIVISION 5: FORMS)

10. Evidence of authority to do business in the State of the Project; or a written
covenant to obtain such license within the time for acceptance of Bids;

Contractor’s License No.:

[END OF SECTION]
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This Agreement is made and entered into on (“Effective  Date”), by and
between THE CITY OF BOWLING GREEN, a Florida municipality located at 104 East Main Street, Bowling
Green, Florida 33834 (“Owner”) and , a [STATE OF INCORPORATION]
corporation with principal offices at [ADDRESS OF

CONTRACTOR] (“Contractor”).

Whereas, the Owner issued an Invitation for Bid and all associated Bid Documents for the Work titled
“City of Bowling Green Roadway Improvements and;

Whereas, the Contractor submitted a Bid in response to such Work, which was opened and accepted by
Owner on , 2018, and;

Whereas, the Owner has determined that the Contractor’s Bid is the lowest responsive and responsible
Bid for the Work and has issued the Contractor a Notice of Award to such effect;

Therefore, the Owner and the Contractor, in consideration of the mutual covenants hereinafter set
forth, agree as follows:

SECTION 2.1: WORK
211 Completion of Work

A. Contractor shall complete all Work as specified or indicated in the Contract Documents.
The principal features of the Work are described as:

1. Milling and resurfacing of approximately 840-ft of existing asphalt approximately 17-

ft in width.
2. Replacement of existing signage and striping.

SECTION 2.2: CONTRACT PRICE
2.2.1 Contract Price
A. The Contractor shall perform the work for a not-to-exceed Contract Price of

[CONTRACT PRICE], or as may be amended in accordance
with the Contract Documents, subject to the availability of lawfully appropriated funds.

2.2.2 Quantities

A. The Contract Price includes the Contractor’s Bid Price. For items of the Work that are Unit
Price, the prices shown on the Bid Form shall be used in determining the final Contract
Price. As stated in the Bid Documents, estimated quantities provided on the bid Form by
the Owner are not guaranteed quantities. Actual quantities used in the Work may vary.
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B. Regularly during the Work, and upon the Owner’s review of the Final Application for
Payment, the Owner, or its designated representative, will determine actual quantities
used in the Work, and the Owner may issue a Change Order if required to alter the
Contract Price.

SECTION 2.3: CONTRACT TIME

2.3.1 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and Final Completion and
readiness for final payment as stated in the Contract Documents are of the essence.

2.3.2 Days to Achieve Substantial Completion and Final Payment

A. The Work will be required to have reached Substantial Completion within 180 calendar
days after the issuance of the Notice to Proceed, and completed and ready for final
payment in accordance with the Contract Documents within 240 calendar days after the
date when the Contract Time commences to run. The Contract Time will be extended 30
calendar days for each Additive Alternative accepted by the Owner.

SECTION 2.4: CONTRACT ROLES AND RESPONSIBILITIES

The Owner and the Contractor may alter or amend the individuals named herein, or name additional
representatives, by promptly providing written notice to the other party of anychanges.

The following individuals shall have the responsibilities set forth in the Contract Documents for their
respective roles:

24.1 Contract Administrator:
Name: William Lawrence, City Manager
Agency/Company: City of Bowling Green
104 East Main Street
Bowling Green, FL 33834
(863) 375-2255

2.4.2 Project Engineer:
Name: Elisa T. Harden, PE
Agency/Company: Kimley-Horn and Associates, Inc.
116 South Kentucky Avenue
Lakeland, FL 33801
(863) 226-6862
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243 Grant Administrator:
Name: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
Agency/Company: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
24.4 Contractor’s Representative:
Name: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
Agency/Company: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
245 Contractor’s Supervisor:

Name: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
Agency/Company: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]

SECTION 2.5: CONTRACT DOCUMENTS
2.5.1 Contents

A. The following shall comprise the Contract Documents. The Owner shall generally consider
this order of precedence in resolving any conflicts, errors or discrepancies:

1. Executed Amendments, Change Orders and Work Change Directives
2. This executed Agreement
3. Addenda to the Bid Documents
4. Supplemental Conditions
5. Terms and Conditions, including the following Exhibits and Attachmentsthereto
6. Notice of Award
7. Notice to Proceed
8. Payment Bond and Performance Bond
9. Owner issued Purchase Orders
10. Owner’s Technical Specifications, Drawings, Plans, Exhibits and Attachments
11. Contractor’s Bid in response to the Invitation for Bid, including the BidForm
B. The figure dimensions on drawings shall govern over scale dimensions. Contract and

detailed drawings shall govern over general drawings. The Contractor shall perform any
Work that may reasonably be inferred from the Contract as being required, whether or

Division 2: Agreement Page 2-18
January 2021



City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

not it is specifically called for, at no additional cost to the Owner. Work, materials or
equipment described in words that, so applied, have a well-known technical or trade
meaning shall be taken as referring to such recognized standards.

By signing the Agreement, the Contractor represents that it has carefully examined the
Contract Documents and agrees to perform the Work in accordance with the Contract
Documents, as may be amended from time to time.

SECTION 2.6: NOTICES AND CORRESPONDENCE

2.6.1

Transmission Method

A. All notices required or permitted under this Contract shall be in writing and shall be

deemed received if sent by one of the following means: upon receipt if delivered by hand;
one day after being sent by an express courier with a reliable system for tracking delivery;
three days after being sent by certified or registered first class mail, postage prepaid and
return receipt requested; or upon confirmed facsimile transmission provided that a copy
shall be sent by another of the foregoing means.

All notices shall be addressed by a party to the other party as indicated below. Either party
may change its address from time to time upon prior written notice to the other specifying
the effective date of the newaddress.

Owner
Attention: William Lawrence, City Manager
Address: City of Bowling Green
104 East Main Street
Bowling Green, FL 33834
Contractor
Attention: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]
Address: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION]

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate on the
Effective Date first stated above.

OWNER CONTRACTOR
By By
Date Date
(Corporate Seal) (Corporate Seal)
Attest Attest
[END OF SECTION]
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SECTION 3.1: DEFINED TERMS
3.1.1 Definitions

A. Words and terms defined in this section shall have the same meaning throughout all parts
of the Contract Documents. Where intended to convey the meaning consistent with that
set forth in its definition, a defined word or term is marked by initial capitalization.
DIVISION 6: TECHNICAL SPECIFICATIONS may define additional words and terms where
necessary to clarify the Work. Unless otherwise stated in the Contract Documents,
definitions set forth in DIVISION 6: TECHNICAL SPECIFICATIONS shall apply only within
DIVISION 6: TECHNICAL SPECIFICATIONS.

1. Addendum/Addenda: A change or changes to the Solicitation issued in writing by the
Owner and incorporated into the Solicitation and Contract Documents.

2. Administrative Work: Actions primarily performed in an office environment and
associated with preparing to perform or administer the Work including, but not
limited to, preparing Work schedules, obtaining bonds, executing Contracts, securing
resources and other actions specified in the Bid Documents, or otherwise prudent to
ensure a timely, safe and otherwise compliant start and performance of Field Work.
Administrative Work is not performed at the WorkLocation.

3. Application for Payment: A document seeking payment to Contractor from Owner for
all or a portion of the Work, in accordance with the Contract Documents, and
including at a minimum the following items: the Contractor name and address, a
description of the product(s) or service(s) rendered, a valid Owner PO number, the
amount payable, the payee name and address, any associated forms and any other
supporting documentation required by the Contract Documents.

4. Approved Schedule: The approved progress schedule for performance of the Work
approved by the Owner or the Owner’s Representative, as most recentlyamended.

5. Bid Documents/Bidding Documents: The documents titled Instructions to Bidders, the
Invitation for Bid, the Bid Form, all sample forms to be included in the Bidder’s Bid,
the sample Contract Documents, including Technical Specifications and forms
included to provide the Bidder with a complete understanding of the Work
requirements, excluding any technical data or test results that are provided as
additional information regarding Work Location conditions.

6. Bid or Proposal: The document, including all forms and information, describing the
Bidder's offer and submitted in response to this Invitation for Bids. Bid and Proposal
shall be considered synonymous for the purpose of this Contract.

7. Bid Price: The total dollar amount of the Bidder's offer including, but not limited to,
all labor, materials, overheads, profits, other expense, and any and all other cost
items incurred by the Bidder in successfully performing the Work in accordance with
the Contract Documents.
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8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

Bidder: The respondent to this Solicitation.
Bond: A financial mechanism to guarantee a contractual obligation.

Change Order: A written order issued by the Owner after execution of the Contract
to the Contractor, as may be recommended by the Engineer, signed by the Owner
and authorizing an addition, deletion, or revision of the Work, or an adjustment in the
Contract Price or the Contract Time. An executed Change Order resolves all issues
related to price and time for the work included in the Change Order.

Contract: The Agreement for the Work executed by the Owner and Contractor as
included in these Contract Documents.

Contract Administrator: The individual assigned by Owner, who is an employee of the
Owner, to have authority over the Contract, including the authority to negotiate all
elements of the Contract with the Contractor, authorize Change Orders within the
maximum amount awarded, terminate the Contract, seek remedies for
nonperformance including termination, and otherwise act on behalf of the Owner in
all matters regarding the Contract. The Contract Administrator may authorize an
Engineer and/or other Owner’s Representative in writing to make minor changes to
Field Work with the intent of preventing Workdisruption.

Contract Documents: Contract Documents means the documents set forth in the
executed Agreement form.

Contract Price: The total amount payable to the Contractor under the Contract, as set
forth in the Agreement form, as most recently amended.

Contract Time: The number of calendar days or the period of time from when the
written Notice to Proceed is issued to the Contractor to the date Contractor has
agreed to complete the Work, as stated in the Agreement form, as most recently
amended.

Contractor: The legal person, firm, corporation or any other entity or business
relationship with whom the Owner has executed the Contract. Where the word
"Contractor" is used it shall also include permitted successors and assigns.

Contractor Representative: The individual responsible for representing the
Contractor in all activities concerning the fulfillment and administration of the
Contract.

Contractor Supervisor: The individual employed or contracted by the Contractor to
manage the Work on a day-to-day basis and ensure the Work is performed according
to the Contract. The Contractor Supervisor may be authorized by the Contractor
Representative to act on Contract matters. Such authorization shall be in writing and
delivered to the Engineer and shall clearly state the limitations of any such
authorization. In the event that the Contractor Supervisor and the Contractor
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19.

20.

21.

22.

23.

Representative is the same person, the Contractor shall notify the Engineer of such
situation.

Defect or Defective: When used to modify the “Work,” whether in lowercase or
uppercase, Work that fails to meet the requirements of any required test, inspection
or approval, and any Work that meets the requirements of any test or approval, but
nevertheless does not meet the requirements of the Contract Documents.

Engineer: The individual assigned by the Owner (either an employee or a third party),
who is a licensed professional engineer in the State of Florida, to provide engineering,
design review, and/or construction management including, but not limited to,
overseeing and resolving engineering/design issues with the Engineer for the Work,
and conveying the Owner's instructions to the Contractor.

The Engineer’s authority includes interpreting the technical portion of the Contract
Documents, deciding on matters relating to the execution and progress of the Work
and evaluating the Contractor's performance. The Engineer may stop the Work when
deemed necessary by the Owner. The Engineer will receive and adjudicate any claim
of ambiguity or error in the technical portion of the Contract Documents and shall
reduce any determination to writing, and shall make a recommendation to the
Owner. The Engineer is not a party to the Contract. The Engineer has no authority to
approve changes to the Contract Price or Contract Time, or to commit the Owner to
any expenditure of money except as expressly designated in writing by the Contract
Administrator.

Environmental Requirements: All laws, ordinances, statutes, codes, rules, regulations,
agreements, judgments, orders, and decrees, now or hereafter enacted,
promulgated, or amended, of the United States, the states, the counties, the cities,
or any other political subdivisions in which the Work Location is located, and any
other political subdivision, agency or instrumentality exercising jurisdiction over the
Owner, the Work Location, or the use of the Work Location, relating to pollution, the
protection or regulation of human health, natural resources, or the environment, or
the emission, discharge, release or threatened release of pollutants, contaminants,
chemicals, or industrial, toxic or hazardous substances or waste or Hazardous
Materials (as defined in this Contract) into the environment (including, without
limitation, ambient air, surface water, ground water or land or soil).

Equal Item: Item a Bidder chooses to offer in place of offering the brand name or
manufacturer's item specified on the Bid Document when the Bid Document clearly
states that the Bidder may offer such anitem.

Ex Parte Communication: Any communication pertaining to this Solicitation between
a Bidder or protester (or their respective employees, agents, or representatives, or
someone otherwise acting on behalf of Bidder) and the Owner (its members,
employees, agents, and representatives other than the designated
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24.

25.

26.

27.

28.

29.

Owner representatives in the Solicitation), during the Solicitation period through the
Contract Award, and/or from the initiation of a protest through Contract Award or
through protest resolution.

Field Order: An order given by the Owner’s Representative, in writing or orally, to
direct progress of the Work. A Field Order may authorize only minor variations to the
Work as needed to ensure progress, and does not authorize the Contractor to incur
additional costs, change the Contract Price or Contract Time.

Field Work: Actions associated with meeting the requirements of the Contract other
than Administrative Work. Field Work is primarily performed at the WorkLocation.

Final Acceptance: The Owner's written notice to the Contractor that all Work as
specified in the Contract has been completed to the Owner's satisfaction. Approval
or recognition of the Contractor meeting a milestone or interim step does not
constitute Final Acceptance of the Work. Final Acceptance is only applicable to the
entirety of Work as specified in the Contract. Final Acceptance does not in any way
limit the Owner's rights under the Contract or applicable laws, rules andregulations.

Final Completion: The point in time after which the Owner has accepted the Work, in
accordance with DIVISION 3: TERMS AND CONDITIONS and the Contractor has
fulfilled all requirements of the Contract Documents.

Hazardous Materials: Any substance which is or contains (i) any "hazardous
substance" as now or hereafter defined in the Comprehensive Environmental
Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. '9601 et
seq.) ("CERCLA") or any regulations promulgated under or pursuant to CERCLA; (ii)
any "hazardous waste" as now or hereafter defined in the Resource Conservation and
Recovery Act (42 U.S.C. '6901 et. seq.) ("RCRA") or regulations promulgated under or
pursuant to RCRA; (iii) any substance regulated by the Toxic Substances Control Act
(15 U.S.C. '2601 et seq.); (iv) gasoline, diesel fuel, or other petroleum hydrocarbons;
(v) asbestos and asbestos containing materials, in any form, whether friable or
non-friable; (vi) polychlorinated biphenyls; (vii) radon gas; and (viii) any additional
substances or materials which are now or hereafter classified or considered to be
hazardous or toxic under Environmental Requirements (as hereinafter defined) or the
common law, or any other applicable laws relating to the Licensed Property.
Hazardous Materials shall include, without limitation, any substance, the presence of
which on the Licensed Property, (A) requires reporting, investigation or remediation
under Environmental Requirements; (B) causes or threatens to cause a nuisance on
the Licensed Property or adjacent property or poses or threatens to pose a hazard to
the health or safety of persons on the Licensed Property or adjacent property; or (C)
which, if it emanated or migrated from the Licensed Property, could constitute a
trespass.

Holidays: The following days: New Year's Day, Good Friday, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Day after
Thanksgiving, Christmas Eve, and Christmas Day.
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30.

Instructions to Bidders: The division of the Bid Documents labeled Instructions to

Bidders.

31. Inspector: The individual(s) or company(ies) designated by the Contract Administrator

32.

33.

34.

35.

36.

37.

38.

39.

40.

to inspect and test the Contractor's performance and Contract compliance including
materials, workmanship, safety, environmental compliance, project controls,
administration and accounting, and other aspects of Contract compliance. The
Inspector has no authority to approve changes to the Work, the Contract Price or
Contract Time, or to commit the Owner to any expenditure of money except as
expressly designated in writing by the Contract Administrator. The Inspector may or
may not be the same individual as the Engineer. The Contract Administrator may give
the Engineer authority to appoint an Inspector.

Notice of Award: The issuance of a Notice of Award by the Owner to the successful

Bidder notifying the Contractor that they have been authorized by the Owner to
perform the work. A Notice of Award shall not be considered a Notice to Proceed.

Notice to Proceed: The written notice duly authorized and delivered by the Owner

that authorizes the Contractor to begin Field Work. When indicated by the Owner, a
PO may also serve as a Notice to Proceed.

Owner: The City of Bowling Green.

Owner’s Representative: The Engineer, Inspector, and other persons designated by
the Contract Administrator as the Owner’s Representative acting in a capacity related
to the Work or Contract under the authority of the Contract Administrator.

Overtime: Work approved in writing by the Contract Administrator that is required to
be performed beyond an employee's scheduled workday or work week, including
Work performed on Holidays.

Payment Bond: The statutory Performance Bond contemplated by Section 255.05,
Florida Statutes.

Performance Bond: The statutory Payment Bond contemplated by Section 255.05,
Florida Statutes.

Preconstruction Meeting: A meeting conducted after Award and prior to the start of
any Field Work between the Owner and the Contractor. The purpose of the meeting
may include, but is not limited to orientation, schedule, certification and permitting,
and other preparatory or Work execution details.

Purchase Order (PO): A Work authorization document issued by the Owner with the
words "Purchase Order" clearly marked across the top, a PO number used for
reference shown on the front, a description of the Work or a listing of the applicable
Contract Documents, an authorized Owner signature and stating the amount of
lawfully authorized funds.

Division 3: Terms and Conditions Page 3-5

January 2021



City of Bowling Green

FPID No. 442234-1,

442236-1,442237-1, & 442346-1

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

Quality Assurance: Actions that the Owner takes to assess the Contractor's
performance under the Contract.

Quality Control: Actions that the Contractor takes to ensure it successfully completes
the Work in full accordance with the Contract Documents.

Resident Project Representative (RPR): An employee or agent of the Engineer at the
Work Location, acting as directed by and under the Engineer. The RPR’s authority for
this Contract is set forth in DIVISION 3: TERMS AND CONDITIONS.

Shop Drawings: Drawings, electronic and hard copy, that detail the fabrication,
erection, layout and setting drawings; manufacturer's standard drawings; schedules;
descriptive literature, catalogs and brochures; performance and test data; wiring and
control diagrams; all other drawings and descriptive data pertaining to materials,
equipment, piping, duct and conduit systems, and method of construction as may be
required to show the Engineer that the proposed materials, equipment or systems
and the position thereof are in compliance with the requirements of the Contract
Documents.

Site: The Work Location.

Solicitation: The Invitation for Bids (which may be electronic) issued by the Owner, or
by a third-party on behalf of the Owner, to solicit Bids or Proposals from Bidders that
includes the Bid Documents.

Specifications: The provisions contained in the Technical Specifications.

Subcontractor: A provider of services or materials performing Work under contract
for the Contractor.

Substantial Completion: The time when the Owner determines that the Work (or a
specified part thereof) is sufficiently complete to be utilized for the purposes for
which it is intended or ready for the Owner or other contractors to perform
subsequent portions of the Work as stated in the Contract Documents. Recognition
of the Work as Substantially Complete, as evidenced by issuance of a Certificate of
Substantial Completion, does not represent the Owner's Final Acceptance of the
Work.

Term: The period of time during which the Contract is in force, from formal Notice of
Award to Final Completion, or termination. In some cases, and as expressly stated,
some of the Contract requirements may extend beyond the Term of the Contract.

Technical Specifications: The division of the Contract Documents collectively labeled
as the Technical Specifications, including any exhibits and attachments thereto.
Technical Specifications have been prepared by the Owner or a third-party.

Division 3: Terms and Conditions Page 3-6

January 2021



City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

52. Unit Prices: The Bidder's charges, rounded to the nearest cent, to the Owner for the
performance of each respective unit of Work as defined on the Bid Form for all items
required for successfully performing the Work through Final Acceptance.

53. Work: Work includes the scope set forth in the Contract Documents together with all
other additional necessities that are not specifically recited in the Contract, but can
be reasonably inferred as necessary to complete all obligations and fully satisfy the
intent of the Contract.

54. Work Change Directive: Written authorization recommended by the Engineer and
signed by the Owner and issued to the Contractor after the Contract Effective Date
recommending an addition, deletion or revision in the Work. A Work Change Directive
shall not change the Contract Price or Contract Time, but shall be evidence that the
parties expect the change ordered or documented to be incorporated into a
subsequent Change Order.

55. Work Location: The place or places where the Work is performed, excluding the
properties of the Contractor and/or the Subcontractor(s).

SECTION 3.2: PRELIMINARY MATTERS

3.2.1 Payment Bond and Performance Bond

A.

Within five (5) business days of receipt of Contract Documents, the Contractor shall
furnish a Payment Bond and a Performance Bond in an amount equal to one-hundred
percent (100%) of the amount of the Contract Price, made out to the Owner in forms and
formats approved by the Owner, as security for the faithful performance of the Work of
Contract, in accordance with Florida Statutes, Section 255.05. In no case shall the date on
the bonds form be prior to that of the executed Contract. The surety must be authorized
and licensed to transact business in Florida.

A fully executed Payment Bond and Performance Bond must be recorded with the Clerk
of Hardee County Court and delivered to the Owner before Work may commence. If the
Contractor fails or refuses to furnish or record the required bonds, the Owner will retain
the Contractor's Bid Security as liquidated damages.

3.2.2 Liquidated Damages

A.

If the Contractor fails to Substantially Complete the Work on or before the substantial
completion date set forth in the Contract Documents, the Contractor shall pay the Owner
the sum of $250.00 per day for each and every calendar day, including Sundays and
Holidays, starting on the contracted substantial completion date and continuing until the
date that the Work is Substantially Completed.

Following Substantial Completion, if the Contractor fails to complete any remaining Work
within the Contract Time, the Contractor shall pay the Owner $250.00 per day for
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each and every calendar day, including Sundays and Holidays, starting on the contracted
final completion date and continuing until the date that the Work iscompleted.

C. The Contractor understands and agrees that said daily sum is to be paid not as a penalty,
but as compensation to the Owner as fixed and reasonable liquidated damages for losses
that the Owner will suffer because of such default, whether through increased
administrative and engineering costs, interference with the Owner's normal operations,
other tangible and intangible costs, or otherwise, which costs are otherwise impossible
or impractical to measure or ascertain with any reasonable specificity.

D. Liquidated damages may, at the Owner's sole discretion, be deducted from any monies
held by the Owner that are otherwise payable to Contractor.

E. The Contractor's responsibility for liquidated damages shall in no way relieve the
Contractor of any other obligations under the Contract.

3.23 Preconstruction and Progress Meetings

A. Before starting field work, a preconstruction meeting will be held to: review the work; to
review the work schedule; to establish procedures for submitting items including but not
limited to applications for payment, the schedule of submittals, approving the
applications for payment, and making payments; and, to establish a working relationship
between the Owner and the Contractor.

B. The Preconstruction Meeting shall be attended by, but not limited to, the Owner, the
Engineer, the Contractor Representative and the Contractor Supervisor. The Contract
Administrator will notify the Contractor in writing of the meeting time and location at
least two (2) days prior to the meeting date.

C. Construction progress meetings will be held at a frequency determined by the Owner, but
shall not be more often than once per week. Such meeting(s) shall be attended by, but
not limited to, the Owner, the Engineer, and the Contractor's Supervisor.

3.24 Contractor Review of ProjectRequirements

A. The Contractor shall review the Work requirements and specifications prior to
commencing Work. The Contractor shallimmediately notify the Engineer in writing of any
conflict with applicable law, or any error, inconsistency or omission it may discover. The
Owner will promptly review the alleged conflicts, errors, inconsistencies or omissions, and
issue a Change Order or Purchase Order, as appropriate if the Owner is in agreement with
the alleged conflict, and issue revised specifications. Any Work the Contractor performs
prior to receipt of approved Change Order or Purchase Order will be at the Contractor's
sole risk and will not be reimbursed.
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3.25 Contractor's Documents at the Work Location

A. The Contractor shall maintain at the Work Location for the Owner one record copy of all

Contract Documents in good order and marked currently to record all Addenda and
changes made during the Contract Term. The Contractor shall include copies of all Change
Orders, Work Change Directives, Field Orders, and other written clarifications or
interpretations with these record documents. These shall be available to the Owner’s
Representatives and shall be delivered to the Engineer upon completion of the Work or
at the request of the Engineer. The Owner and the Owner’s Representatives may use such
documents in reviewing the Contractor’s final Application forPayment.

The Contractor shall also maintain detailed records of the Work for its own files. The
Contractor shall make these records available to the Owner for inspection upon request.
The Contractor shall maintain such records for five years after the final completion date.

3.2.6 Contractor's Field Office

A.

The Contractor shall provide its own office facilities at the Work Location, as required.
Unless specifically listed herein, the Owner provides no Work Location facilities or Work
Location area for the Contractor facilities of any kind such as field office and material
storage. If the Contractor establishes a Work Location-based office, the Contractor shall
provide and maintain adequate telephone facilities at this office during the full Term of
the Contract. If the Contractor has a local business office, this office may serve as a Work
Location office for this Contract, but the Contractor must maintain an operational cellular
phone at the Work Location while performing Work.

3.2.7 Commercial Activities on the Work Location

A.

The Contractor shall not establish any commercial activities, or issue concessions or
permits of any kind to third parties to establish commercial activities on lands owned or
controlled by the Owner, or within the boundaries of the Work Location. The Contractor
shall not allow its employees to engage in any commercial activities on the Work Location.

3.2.8 Compliance with Referenced Specifications

A.

All Work, materials, systems or operations specified by reference to standard trade
specifications or to manufacturer's published specifications shall comply with the
requirements of the referenced specifications, except as modified by the requirements of
this Contract. The referenced specification used shall be the latest published edition that
is in effect on the effective date of this Contract unless a particular edition is specified. In
case of a conflict, the specifications that contain the more stringent requirements will
govern.
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3.29 Licenses

A. The Contractor shall comply with all licensing and/or certification requirements pursuant
to applicable laws, rules and regulations. The Contractor shall secure all licenses as
required for the performance of the Work and shall pay all fees associated with securing
them. The Contractor shall produce written evidence of licenses and other certifications
immediately upon request from the Owner.

3.2.10 Limitation of Accuracy of Informational Materials

A. For all drawings, test results, inspections, and other informational materials included as
part of the Contract Documents, the Contractor understands and agrees that any existing
facilities shown, including underground, overhead, and surface structures, and other
delineations, and any other informational items provided as part of the Contract
Documents are for reference only and are not to be used by the Contractor as the only
indication of Work conditions.

B. Unless otherwise stated, the data furnished by the Owner or the Engineer to the
Contractor, or by the Contractor to the Owner or the Engineer, that may be relied upon
are limited to the printed copies (also known as hard copies). Files in electronic media
format of text, data, graphics, or other types are furnished only for the convenience of
the receiving party. Any conclusion or information obtained or derived from such
electronic files will be at the user’s sole risk. If there is a discrepancy between the
electronic files and the hard copies, the hard copies govern.

3.2.11 Permits

A. The Contractor shall secure, maintain, post as required, and pay for all building, plumbing,
electrical, right-of-way, parking, roadway, railroad, shipping, freight, hazardous materials,
and all other permits required for performance of the Work in full compliance with all
applicable laws, rules and regulations. The Contractor shall perform all actions necessary
to identify where permits are to be obtained and properly file for the permits.

B. The Contractor shall comply with all conditions of permits issued for the Work, either
directly or indirectly, issued by federal, state, or local governmental agencies, which are
hereby incorporated as part of these Contract Documents. The Contractor shall be solely
responsible for resolving any issues and bearing all expenses including any damages
suffered by the Owner that result from a finding of noncompliance during performance
of the Work by any of the respective regulatory agencies including, but not limited to, all
costs for delays, litigation, fines, fees of any kind, and othercosts.

3.2.12 Work Information
A. Inthe event the Contractor requires additional information regarding the scope, technical

specifications, Work Locations, personnel requirements, or other information pertinent
to the Work or Contract, the Contractor shall request such information or
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clarifications from the Engineer in writing. Within the bounds of the Engineer's
authority, the Engineer may provide the requested information to the Contractor.

3.2.13 Engineer’s RPR Status During Construction

A.

The RPR shall have the responsibilities set forth herein for this Contract.

Review the progress schedule, schedule of Shop Drawings, and Sample Submittals and
Schedule of Values prepared by the Contractor and consult with the Engineer concerning
acceptability.

Attend conferences and meetings with the Contractor, such as preconstruction
conferences, progress meetings, job conferences and other project-related meetings, and
prepare and circulate copies of minutes thereof.

Serve as the Engineer’s liaison with the Contractor, working principally through the
Contractor’s authorized representative, assist in providing information regarding the
intent of the Contract Documents. Assist the Engineer in serving as the Owner’s liaison
with the Contractor when the Contractor’s operations affect the Owner’s on-site
operations. Assist in obtaining additional details or information from the Owner, when
required for proper execution of the Work.

Report to the Engineer when clarifications and interpretations of the Contract Documents
are needed and transmit to the Contractor clarifications and interpretations issued by the
Engineer.

Record the date of receipt of Samples and approved Shop Drawings. Receive Samples
which are furnished at the Site by the Contractor. Notify the Engineer of availability of
Samples for examination. Notify the Engineer and the Owner if work is begun without
reviewed shop drawings.

Consider and evaluate the Contractor’s suggestions for modifications in the Drawings or
Specifications and report such suggestions together with RPR’s recommendations to the
Engineer. Transmit in writing to the Contractor decisions as issued by Engineer.

Review of Work and Defective Work:

1. Conduct on-site observations of the Contractor’s work in progress to assist the
Engineer in determining if the Work is, in general, proceeding in accordance with the
Contract Documents.

2. Report to the Engineer whenever RPR believes that any part of the Contractor’s work
does not conform to the Contract Documents or will imperil the integrity of the Work
as indicated in the Contract Documents, or has been damaged, or does not meet the
requirements of any inspection, test or approval required to be made; advise the
Engineer of that part of work in progress that RPR believes should be
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corrected or rejected or should be uncovered for observation, or requires special
testing, inspection or approval.

I. Inspections, Tests and System Startups:

1. Verify that tests, equipment and system start-ups and operating and maintenance
training are conducted in the presence of appropriate the Owner’s personnel and that
the Contractor maintains adequate records thereof.

2. Observe, record, and report to the Engineer appropriate details relative to the test
procedures and system start-ups.

J. Record names, addresses, fax numbers, e-mail addresses, web site locations, and
telephone numbers of all the Contractors, Subcontractors and materials and equipment
Suppliers. Maintain records for use in preparing Workdocumentation.

K. Reports:

1. Furnish to the Engineer periodic reports as required of progress of the Work and of
the Contractor’s compliance with the Progress Schedule and Schedule of Shop
Drawings and Sample Submittals.

2. Draft and recommend to the Engineer proposed Change Orders, Work Change
Directives, and Field Orders. Obtain backup material from the Contractor.

3. Immediately notify the Engineer of the occurrence of any Site accidents, emergency,
acts of God endangering the Work, damage to property, or discovery of Hazardous
Materials.

L. Review Applications for Payment with the Contractor for compliance with the established
procedure for their submission and forward with recommendations to the Engineer,
noting particularity the relationship of the payment requested to the Schedule of Values,
Work completed and materials and equipment delivered at the Site but not incorporated
in the Work.

M. During the course of the Work, verify that materials and equipment certificates, operation
and maintenance manuals and other data required by the Specifications to be assembled
and furnished by the Contactor are applicable to the items actually installed and in
accordance with the Contract Documents, and have these documents delivered to the
Engineer for review and forwarding to the Owner prior to payment for that part of Work.

N. Completion:
1. Participate in a Substantial Completion inspection, assist in the determination of

Substantial Completion and the preparation of list of items to be completed or
corrected.
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2. Participate in a final inspection in the company of the Engineer, the Owner and the
Contractor and prepare a final list of items to be completed and deficiencies
remedied.

3. Observe whether all items on final list have been completed or corrected and make
recommendations to the Engineer concerning acceptance and issuance of the Notice
of Acceptability of the Work.

O. Limitations of the RPR’s Authority: The RPR shallnot:

1. Authorize any deviation from the Contract Documents or substitute of material or
equipment (including “or-equal” items).

2. Exceed limitations of the Engineer’s authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of the Contractor, the Subcontractors, the
Suppliers or the Contractor’s Superintendent.

4. Advise on, issue directions regarding, or assume control over safety practices
precautions, and programs in connection with the activities or operations of the

Owner or the Contractor.

5. Participate in specialized field or laboratory tests or inspections conducted off-site by
others except as specifically authorized by the Engineer.

6. Accept Shop Drawings or Sample submittals from anyone other than the Contractor.
7. Authorize the Owner to occupy the Project in whole or in part.

8. Advise on issue directions, or assume control over means, methods, techniques,
seqguences, or procedures for the Contractor’s Work.

3.2.14 Conflict of Interest
A. No member, officer or employee of the City during his/her tenure or for one (1) year after

shall have any interest, direct or indirect, in this contract or proceeds thereof. The
Contractor shall also include this statement in all subcontracts for thiswork.

SECTION 3.3: SUBSTANTIAL COMPLETION AND FINALACCEPTANCE

3.3.1 Acceptance of Work - After Receipt, Inspection, Usage and Testing

A. The Contract Administrator will make the determination when Work is completed and
there is Final Acceptance by the Owner, with consideration to the Engineer’s and the
Inspector’s recommendations.
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B.

Final Acceptance will be made by the Owner only in writing, and after adequate time to
ensure the Work is performed in accordance with Contract Documents in accordance with
Florida Statutes, Section 255.077. The Owner will reject any items delivered by the
Contractor that are not in accordance with the Contract, and shall not be deemed to have
accepted any items until the Owner has had reasonable time to inspect them following
delivery or, if later, within a reasonable time after any latent defects in the work have
become apparent.

The Owner may partially accept the Work. If the Owner elects to accept nonconforming
items, it may in addition to other remedies, be entitled to deduct a reasonable amount
from the price as compensation for the nonconformity. Any Final Acceptance by the
Owner, even if nonconditional, shall not be deemed a waiver, or settlement or acceptance
of any Defect.

3.3.2 Substantial Completion

A. The Contractor shall notify the Owner in writing when a portion of the Work is ready for

Substantial Completion and can be utilized for the purposes for which it was intended.
The Contractor shall identify any deficiencies in the Work. Owner will inspect the Work
and will give the Contractor written notice of either acceptance of that portion of the
Work or additional deficiencies. The Contractor shall correct all deficiencies prior to
Substantial Completion of the Work.

Whenever any portion of the Work is substantially complete and can be utilized for the
purpose for which it was intended, the Owner may use it. Such use shall not be held in
any way as a Final Acceptance of the Work or as a waiver of any provisions of the Contract.

Upon determination that the Work meets the requirements for Substantial Completion,
the Owner will issue a Certificate of Substantial Completion.

SECTION 3.4: PRICE & PAYMENTS

3.4.1 Application for Payment and Payment Terms

A. The Contractor shall submit to the Engineer or the Engineer’s RPR all Applications for

Payment using the prescribed forms included in the Contract Documents and in
accordance with the payment method agreed upon in these Contract Documents. The
Owner will pay the Contractor the amount requested less any authorized deductions or
retainage set forth in the Contract Documents within thirty (30) days after receipt of an
acceptable Application for Payment from the Contractor subject to the provisions stated
below.

B. The Owner may reject any Application for Payment within twenty (20) calendar days after
receipt. The Owner will return the Application for Payment to the Contractor stating the
reasons for rejection. Upon receipt of an acceptable revised Application for
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3.4.2

3.4.3

3.4.4

C.

D.

Payment, the Owner will pay the Contractor the revised amount within ten (10)
calendar days.

The Owner may withhold payment if the Contractor is in violation of any conditions or
terms of the Contract Documents.

The Application for Payment may be subject to the review of the Owner’s Representative
for purposes of determining compliance with the DIVISION 4: SUPPLEMENTAL
CONDITIONS.

Retainage

A.

As additional security for the proper performance of the Work, the Owner may deduct
ten percent (10%) retainage, or such other amount allowable pursuant to State of Florida
law, from the amount stipulated in the Invoice or Application for Payment and accepted
by the Owner as eligible for payment. In accordance with Florida Statutes, after
completion of fifty percent (50%) of the Work, the Contractor may request a reduction in
retainage to five percent (5%). For the purposes of this section, “completion of fifty
percent (50%) of the Work" shall be defined as the point at which fifty percent (50%) of
the total cost of the Work, as defined, and inclusive of authorized Change Orders, has
been expended by the Owner.

In the case of early termination of the Contract, all payments made by the Owner against
the Contract Price prior to notice of termination shall be credited to the amount, if any,
due the Contractor. If the parties determine that the sum of all previous payments and
credits exceeds the sum due the Contractor, the Contractor shall refund the excess
amount to the Owner within ten (10) calendar days of determination or written notice.

Payment Method - Progress Payments and Schedule of Values

A.

For the purposes of this Contract, the Contractor shall refer to the DIVISION 6: TECHNICAL
SPECIFICATIONS.

Final Application for Payment

A.

After the Contractor has, in the opinion of the Engineer, satisfactorily completed all
corrections identified during the final inspection and has delivered, in accordance with
the Contract Documents, all maintenance and operating instructions, schedules,
guarantees, bonds, certificates or other evidence of insurance, certificates of inspection,
marked-up as-built record documents and other documents, the Contractor shall
complete and submit to the Owner the final Application for Payment with consent of
surety for final payment as notice that the Work, including the correction of all
deficiencies, is complete. By submitting the final Application for Payment, the Contractor
certifies the following:

1. That the Work has been satisfactorily completed;
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2. That no liens have attached against the property and improvements of the Owner;
3. That no notice of intention to claim liens are outstanding;
4. That no suits are pending by reason of the Work;

5. That all workers' compensation claims known to the Contractor have been reported
to the Owner;

6. That the surety provides a release; and
7. That no public liability claims are pending.

B. Within ten (10) calendar days of receipt of the Contractor’s final Application for Payment,
the Engineer shall review the final Application for Payment and make a recommendation
to the Owner. The Owner shall make final payment to the Contractor in accordance with
the Application for Payment provisions of the Contract.

3.4.5 Prompt Payment to Subcontractors and Suppliers

A. When the Contractor receives payment from the Owner for labor, services or materials
furnished by Subcontractors and Suppliers that are hired by the Contractor, the
Contractor shall remit payment due (less proper retainage) to those Subcontractors and
Suppliers within fifteen (15) calendar days after the Contractor's receipt of payment from
the Owner and obtain a Release of Lien for each payment made. Nothing herein shall
prohibit the Contractor from disputing, pursuant to the terms hereof, all or any portion
of a payment alleged to be due to its Subcontractors and Suppliers. In the event of such
dispute, the Contractor may withhold the disputed portion of any such payment only after
the Contractor has provided written notice to the Owner and to the Subcontractor and
Supplier whose payment is in dispute, stating the amount in dispute and specifically
describing the actions required to cure the dispute. The Contractor shall deliver such
notice to the Owner and to the said Subcontractor or Supplier within ten
(10) calendar days following the Contractor's receipt of payment from the Owner. The
Contractor shall pay all undisputed amounts due within the time frames specified herein.

B. The Contractor shall submit a Release of Lien for the prior month’s payment included in
any Application for Payment.

C. The prompt payment requirements herein shall, in no way, create any contractual
relationship or obligation between the Owner and any Subcontractor, Supplier, or any
third-party, nor create any Owner liability for the Contractor's failure to make timely
payments as required. The Contractor's failure to comply with the prompt payment
requirements, however, shall constitute a material breach of its contractual obligations
to the Owner.
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3.4.6 Taxes

A. The Contractor shall include the cost of all applicable State and Local Sales Taxes in the
submitted Bid Price. The Owner reserves the right to directly purchase any materials or
equipment to reduce project costs due to State and Local Sales Taxes. A deductive Change
Order will be drafted to remove any Owner Direct Purchases from the Contract.

B. The Contractor shall be responsible for the payment of any applicable State and Local
taxes relating to the purchase of equipment and materials required for the completion of
this project.

3.4.7 Allowances

A. When the Contract Documents indicate that the Owner has provided the Contractor with
an allowance for specified portions of the Work, the Contractor shall provide such Work
in a manner acceptable to the Owner.

B. Allowance items shall include all costs to the Contractor (less any applicable trade
discounts), including all applicable taxes, costs for unloading and handling materials and
equipment at the Site, labor, installation, overload, profit, and other expenses set forth
in the Contract Documents as part of the allowances.

SECTION 3.5: INSURANCE & INDEMNITIES

3.5.1 Environmental Indemnity

A. The Contractor shall hold harmless, indemnify, and defend the Owner and the Engineer,
including without limitation, its officers, directors, members, representatives, affiliates,
agents and employees, successors and assigns (the "Indemnified Parties") and will
reimburse the Indemnified Parties from and against any and all claims, suits, demands,
judgments, losses, costs, fines, penalties, damages, liabilities and expenses (including all
costs of cleanup, containment or other remediation, and all costs for investigation and
defense thereof including, but not limited to, court costs, reasonable expert witness fees
and attorney fees) arising from or in connection with (a) the Contractor's, including, but
not limited to, its agents, affiliates or assigns ("Parties"), actions or activities that result in
a violation of any environmental law, ordinance, rule, or regulation or that leads to an
environmental claim or citation or to damages due to the Contractor's or other Parties'
activities, (b) any environmental, health and safety liabilities arising out of or relating to
the operation or other activities performed in connection with this contract by the
Contractor or any Party at any time on or after the effective date of the contract, or (c)
any bodily injury (including illness, disability and death, regardless of when any such
bodily injury occurred, was incurred or manifested itself), personal injury, property
damage (including trespass, nuisance, wrongful eviction and deprivation of the use of real
property) or other damage of or to any person in any way arising from or allegedly arising
from any hazardous activity conducted by the Contractor or any Party. The Owner will be
entitled to control any remedial action or any proceeding relating to an environmental
claim. This indemnification agreement is separate and apart from, and is in no way
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limited by, any insurance provided pursuant to this Contract or otherwise. This section
relating to indemnification shall survive the Term of this Contract, and any holdover
and/or Contract extensions thereto, whether such Term expires naturally by the passage
of time or is terminated earlier pursuant to the provisions of this Contract.

3.5.2 Indemnification

A.

The Contractor shall hold harmless, indemnify, and defend the Owner and the Engineer
against any claim, action, loss, damage, injury, liability, cost and expense of whatsoever
kind or nature (including, but not by way of limitation, reasonable attorney's fees and
court costs) arising out of injury (whether mental or corporeal) to persons, including
death, or damage to property, arising out of or incidental to the negligence, recklessness
or intentional wrongful misconduct of the Contractor and any person or entity used by
Contractor in the performance of this Contract or Work performed there under. For
purposes of this Indemnification, the term "Owner" shall mean the Owner as a body
politic and corporate and shall include its governing board, officers, employees, agents,
successors and assigns. This indemnification shall survive the term of a Contract entered
into pursuant to this solicitation, for events that occurred during the Contract term. This
indemnification shall be separate and apart from, and in addition to, any other
indemnification provisions set forth elsewhere in this Contract.

3.5.3 Insurance Requirements

A.

Before starting and for four years beyond Final Acceptance of the Work, and without
limiting its liability under the Contract, the Contractor shall procure and maintain at its
sole expense, insurance of the types and in the minimum amounts stated below:

Schedule Amount

Workers’ Compensation

Florida Statutory Coverage and Statutory Limits (Workers’ Compensation)
Employer’s Liability (including As required by law (Employer’s Liability)
appropriate Federal Acts)

Contractor’s General Liability

Completed Operations and Products $1,000,000/0ccurrence, $5,000,000 annual
Liability aggregate
Property damage and bodily injury

Personal Injury Liability
Property Damage Liability insurance will provide Explosion, Collapse and Underground
Hazards (XCU Coverage) as appropriate

Automobile Liability

Bodily Injury $200,000/person, $400,000/accident
Property Damage $400,000/accident
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Contractual Liability
Bodily Injury $500,000/accident
Property Damage $1,000,000 annual aggregate

Builder’s Risk Insurance
Amount to be determined by Owner

B. The Contractor’s General Liability policies shall be effective for four (4) years after the
Work is complete. The Florida Department of Transportation (FDOT) shall be made an
Additional Insured under the Commercial General Liability Insurance. The above
Indemnification provision is separate and is not limited by the type of insurance or
insurance amounts stated above.

C. The Contractor shall specify the Owner and the Engineer as additional insureds for all
coverage except Workers’ Compensation and Employer’s Liability. Such insurance shall be
primary to any and all other insurance or self-insurance maintained by theOwner.

D. Suchinsurance shall be written by a company or companies licensed to do business in the
State of Florida and satisfactory to the Owner. Prior to commencing any Work under this
Contract, certificates evidencing the maintenance of the insurance shall be furnished to
the Owner for approval.

E. The Contractor’s and its Subcontractors’ Certificates of Insurance shall be mailed to the
Owner at City of Bowling Green, 104 East Main Street, Bowling Green, Florida 33834.

F. The insurance certificates shall provide that no material alteration or cancellation,
including expiration and non-renewal, shall be effective until thirty (30) days after receipt
of written notice by the Owner.

G. Any subcontractors of the Contractor shall procure and maintain the insurance required
of the Contractor hereunder during the life of the subcontract. Subcontractors’ insurance
may be either by separate coverage or by endorsement under insurance provided by the
Contractor.

3.5.4 Title and Risk of Loss

A. Ownership, risks of damage to or loss of the Work shall pass to the Owner upon Final
Acceptance of the work. The Contractor shall assume all risk of loss or damage to the
Work while items are in transit and/or in the Contractor's custody until such time that the
Owner issues written notice of Final Acceptance of the Work.

SECTION 3.6: GENERAL PERFORMANCE OF WORK
3.6.1 Care of Property Owners

A. The Contractor agrees to provide excellent customer service throughout the execution of
the Work during both scheduled Work hours and Overtime in the manner, as a minimum,
as set forth below:
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1. The Contractor shall notify the affected property owners prior to any planned
outages, line flushing, valve simulations and driveway construction. The notification
will be produced by the Contractor and approved by the Owner’s Representative.

2. Within one (1) business day of receiving a concern from a property owner regarding
the Work, the Contractor shall notify the Engineer in writing of each customer
concern reported directly to the Contractor’s personnel. Such notification shall
include, as a minimum: the Contractor’s name, date and time the concern was
communicated to the Contractor, the name, address and phone numbers for the
affected party, the nature of their concern and any action that was taken or any action
currently underway to resolve the concern.

3.6.2 Workmanship

A. The Contractor shall perform all Work in a safe, workmanlike and professional manner,
and so as to render a neat and uniform appearance. The Contractor shall handle all
material in such a way as to preserve its finish and protective coatings from damage.
General arrangement shall be satisfactory to the Engineer.

3.6.3 Work Location Cleanliness

A. The Contractor shall, at all times, keep the Work Location free from an accumulation of
waste materials or rubbish caused by its operations. At the completion of the Work, the
Contractor shall remove all waste materials and any rubbish from and about the project,
as well as any tools, construction equipment, machinery and surplus materials, in
accordance with applicable laws, rules and regulations. If the Contractor fails to clean up
at the completion of the Work, the Owner may do so as provided elsewhere in the
Contract and charge the cost thereof to the Contractor.

3.6.4 Surveying

A. Unless specifically stated in the Contract Documents as being provided by the Owner, the
Contractor shall be responsible for all surveying necessary to commence and perform this
Work. The Contractor shall employ a land surveyor registered in the State of Florida to
reference and restore all property corners and/or monuments that may have been
disturbed and to ensure accurate horizontal and vertical control during the construction
of this project and for staking locations for new structures. Height and spacing of stakes
are to be as specified elsewhere herein or as directed by the Engineer.

B. All Work shall be done to the lines, grades and elevations shown on the drawings. Any
Work improperly located may be ordered removed and replaced at the Contractor's
expense. The Contractor shall be responsible for making its own determination of water
table variations and shall not assume that any water levels shown by the aforesaid boring
data will necessarily be maintained at the level indicated. The Contractor shall investigate
the conditions above or below the surface of the ground as it may deem necessary for the
proper and timely performance of its Work including, but not limited to, the making of
borings.
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SECTION 3.7: SCHEDULES

3.7.1 Preliminary Schedules

A.

B.

C.

Within ten (10) calendar days following the Effective Date of the Agreement, the
Contractor shall submit to the Engineer the followingitems:

1. Preliminary Progress Schedule stating days or dates for starting and completing the
various stages of the Work in an orderly manner within the Contract Times, indicating
any milestones specified in the Contract.

2. Preliminary Schedule of Submittals, showing a reasonable schedule for reviewing and
processing required submittals

3. Preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and reasonably
subdivides the Work into component parts in sufficient detail to serve as the basis for
progress payments during performance of the Work. Prices shall include all overhead
and profit.

4. Preliminary Schedule of Progress Payments (Draw Schedule).

No later than ten (10) calendar days prior to the date for the submittal of the first
Application for Payment, the Contractor and the Engineer shall meet to review the
acceptability of the Progress Schedule, the Schedule of Submittals and the Schedule of
Values. The Contractor shall have an additional ten (10) calendar days following such
meeting to make any adjustments and to resubmit theschedules.

The Engineer’s approval of the any of the Schedules shall not relieve the Contractor of its
sole responsibility for the Progress Schedule, the sequence and scheduling of Work, and
the progress of the Work.

D. No progress payments shall be made to the Contractor until the Engineer has approved

the Schedules.

3.7.2 Work Days

A. The work schedule is established on the basis of working five (5) days per week, eight (8)

B.

hours per day. The Owner may require the Contractor to base its schedule on an
accelerated Work Schedule or multiple shifts. The Contractor shall not schedule work on
Holidays without obtaining prior written approval from the Owner.

The Contractor shall, at no additional cost to the Owner, increase or supplement its
working force and equipment and perform the Work on an Overtime or multiple shift
basis when directed by the Owner and upon notification that the Contractor is behind
schedule. The Contractor shall submit a revised schedule in writing demonstrating the
Contractor's schedule recovery plans.
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C.

The Contractor understands and agrees that the rate of progress set forth in the Approved
Schedule already allows for ordinary delays incident to the Work. No extension of the
Contract Time will be made for ordinary delays, inclement weather (except as set forth in
Section 19, “Force Majeure”), or accidents, and the occurrence of such events will not
relieve the Contractor from the requirement of meeting the Approved Schedule.

3.7.3 Changes to the Progress Schedule

A. The Contractor may submit proposed revisions to the Progress Schedule to the Engineer

for review provided that they do not change the Contract Time, and the Engineer may
adjust the Progress Schedule from time totime.

Proposed changes to the Progress Schedule that change the Contract Time will only be
made in accordance with Section 14, “Changes to Work.” Adjustments to the Contract
Time shall only be made via Change Order.

The Contractor shall refer to the DIVISION 6: TECHNICAL SPECIFICATIONS for additional
information regarding Progress Schedules.

SECTION 3.8: MATERIALS, TOOLS & EQUIPMENT

3.8.1 Temporary Utilities

A.

The Contractor shall furnish and install all temporary water, electricity and other utilities
required to accomplish the Work. The Contractor shall obtain the water required for
carrying out the Work from fire hydrants, existing water main connections, or new
connections approved by the Owner. The Contractor shall install a back flow preventer
and water meter assembly if construction water is necessary. Upon Substantial
Completion of Work, the Contractor shall remove all evidence of temporary connections
and lines.

B. Prior to initiating any construction Work, the Contractor shall coordinate and schedule
the provision of temporary utility service required during construction and arrange for
the permanent installation and connection of utilities for the completed Work.

3.8.2 Material Delivery Locations

A. The Contractor shall notify, in writing, the Owner of all planned material
delivery/receiving locations. Such notification shall be prior to initiation of shipment. The
Owner will provide the Contractor with specific written approval for each delivery/receipt
location, which will not be unreasonablywithheld.

3.8.3 Storage of Equipment

A. The Contractor shall be responsible for all storage of materials, equipment, vehicles, tools,

and all other items associated with the Work. Such storage shall comply with
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3.84

3.8.5

applicable regulations appropriate for the items being stored to ensure suitable care for
items and protection from theft, vandalism, or inappropriate use. The Contractor is solely
responsible for the costs for such storage, unless otherwise indicated in the Contract
Documents, and any costs associated with noncompliant storage including, but not
limited to, loss and damage to items. In the event that the Owner directs the Contractor
to stop the Work, costs associated with storing equipment or materials will be
compensated in accordance with the provisions stated herein in Section 14, "Change in
Work." The Contractor shall ensure that the Engineer has access to Work-related storage
on an as needed basis during regular Work Hours and Overtime.

Contractor Laydown Area

A.

In the event the Contractor decides to utilize public or private property as a laydown area,
the Contractor shall enter into a written agreement with the entity who owns the
property. The Owner shall have access to all laydown areas. Upon submission of the
Contractor's first Invoice or application for payment to the Owner, the Contractor shall
provide the Owner with a copy of such signed written agreement. The Contractor shall
submit to the Owner a letter of release from the entity in connection with Contractor's
final Application for Payment to the Owner.

Substitutions

A.

Whenever materials or equipment are specified or described in the Contract by using the
name of a proprietary item or the name of a particular supplier, the naming of the item is
intended to establish the type, function and qualityrequired.

Materials or equipment of other suppliers may be accepted by the Engineer if sufficient
information is submitted by the Contractor to allow the Engineer to determine that the
material or equipment proposed is equivalent or equal to thatnamed.

The Contractor shall make written application to the Engineer for acceptance thereof,
certifying that the proposed substitute will perform adequately the functions and achieve
the results called for by the general design, be similar and of equal substance to that
specified and be suited to the same use as that specified.

The application shall state that the evaluation and acceptance of the proposed substitute
will not prejudice the Contractor's completion of the Work within the Contract Time,
whether or not acceptance of the substitute for use in the Work will require a change in
any of the Contract Documents (or in the provisions of any other Contract directly with
the Owner for Work on the Contract) to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the Work is
subject to payment of any license fees, royalties, permits or any other costs.

All variations of the proposed substitute from that specified shall be identified in the
application and available maintenance, repair and replacement service shall be indicated.
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F. The application shall also contain an itemized estimate of all costs that will result directly
or indirectly from acceptance of such substitute, including costs of redesign and claims of
other Companies affected by the resulting change, all of which shall be considered by the
Engineer in evaluating the proposed substitute.

G. Requests for review of substitute items of material and equipment will not be accepted
by the Engineer from anyone other than the Contractor.

H. The Engineer may require the Contractor to furnish, at the Contractor's expense,
additional data about the proposed substitute.

I. If a specific means, method, technique, sequence or procedure of construction is
indicated in or required by the Contract, the Contractor may furnish or utilize a substitute
means, method, sequence, technique or procedure of construction acceptable to the
Engineer, if the Contractor submits sufficient information to allow the Engineer to
determine that the substitute proposed is equivalent to that indicated or required by the
Contract.

J.  The Engineer will be allowed a reasonable time within which to evaluate each proposed
substitute; such time shall not be deemed justification for an extension of the Contractor's
time for completion of the Contract.

K. The Engineer will be the sole judge of acceptability, and no substitute shall be ordered,
installed or utilized without the Engineer's prior written notice, which shall be evidenced
by a Change Order.

L. The Owner may require reimbursement for the cost associated with the Engineer’s
evaluation of substitutions.

M. The Owner may require the Contractor to furnish, at the Contractor's expense, special
performance guarantee bonds or other surety with respect to any substitution.

3.8.6 Disposition of Salvage Material

A. All material to be removed from the Work Location, relocated or salvaged, shall be
inspected by the Engineer immediately prior to removal, and the Engineer's decision as
to the salvageability shall be final. Such material that can be salvaged, in the opinion of
the Engineer, shall be stored at the Work Location on-site by the Contractor, as and where
directed by the Engineer, or delivered to a location as directed. Under no circumstances
may existing structures, plant or facilities be removed or demolished without obtaining
prior written approval from the Contract Administrator.

3.8.7 Tools and Equipment
A. All tools and equipment used in the performance of the Work shall be used as intended

by the manufacturer and in accordance with manufacturer operating manuals and
industry practices, whichever is more stringent. The Contractor shall ensure that all
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tools and equipment used in the performance of the Work shall be of the size and quality
suitable for safe and efficient performance of the Work. If the Contractor- provided tools
and equipment do not meet these requirements, or if in the sole opinion of the Owner
formed after considering relevant factors, the tools or equipment are inappropriate for
performance of the Work, the Contractor agrees to remove the unacceptable tools and
equipment and obtain tools and equipment the Owner considers suitable. Such
replacement shall be entirely at the Contractor's expense, and no change to Contract
Time will be allowed.

B. The Contractor is responsible for furnishing the security of any and all tools and
equipment required to perform the Work.

SECTION 3.9: SAFETY & SECURITY

3.9.1 Safety and Protection Precautions

A. The Contractor shall comply with all applicable federal, state and local laws, ordinances,
all Owner procedures and policies, and orders of any public body having jurisdiction for
the safety of persons or protection of property. The Contractor understands and agrees
that violation of any provision of this clause is grounds for immediate termination of the
Contract and the Contractor is responsible for all Owner damages associated with such
termination.

B. The Contractor shall ensure that Subcontractors and their personnel have all the
necessary personal protective equipment and training needed to perform the Work
safely.

C. The Contractor understands and agrees that it is responsible for paying all costs
associated with providing a safe work environment including, but not limited to, any costs
associated with any Owner directed safety improvements. The Contractor further
understands and agrees that it is solely responsible for the safety of personnel and
property associated with the Work, and that any actions taken by the Owner or the
Owner’s Representatives to prevent harm to persons or damage to equipment does not,
in any way, relieve the Contractor of this responsibility.

D. The Contractor’s Representative, or alternatively, the Contractor’s Supervisor, shall be
designated as the Contractor's individual responsible for the prevention of accidents.

E. The Contractor shall notify the police and fire departments as to its Work Location in order
to ensure prompt response in an emergency.

3.9.2 Emergency Events

A. In the event that a system-wide emergency arises during the Term of this Contract for
which the Owner requires assistance from the Contractor including, but not limited to,
severe storms, large-scale fires, floods, and terrorist attacks, the Contractor
acknowledges the importance of Owner infrastructure and agrees to support, with all its
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resources, skills and capabilities, and the maximum extent possible, all restoration efforts
of the Owner. The Owner shall notify the Contractor when an emergency event occurs
and the Contractor agrees to mobilize its full resources immediately. In the event
conditions are such that an emergency event is likely in progress, but the Contractor has
not been notified by the Owner, the Contractor shall make all efforts to contact the Owner
to determine if and how it should respond. The Owner agrees to reimburse the Contractor
for its actual costs incurred, plus overhead and profit, the total not exceeding twelve
percent (12%), and any one-time expended cost incurred as a result of supporting the
Owner during the emergency event.

3.9.3 Emergency Procedures

A. Inemergencies affecting the safety of persons, the Work or property at the Work Location
or any other area adjacent thereto, the Contractor, without special instructions or
authorization from the Owner, is obligated to act to its best ability, to prevent threatened
damage, injury or loss to the Work, any persons, or property. The Contractor shall give
the Owner prompt written notice describing the emergency, its cause, actions taken,
injuries and casualties, property damage, other damages, and impact on continued
performance under this Contract.

3.9.4 Storm Preparedness

A. In the event of a Hurricane Warning, Tropical Storm Warning, or other large storm
affecting the Work Location, the Contractor shall secure, or shall remove and store all
equipment and materials at the Work Location including, but not limited to, cones,
barricades, lights and signs. The Contractor shall begin taking such precautions as
necessary to secure the Work Location upon official issuance of mandatory evacuation of
the area of the Work Location and no later than twenty-four (24) hours prior to predicted
arrival of tropical storm or hurricane force winds, or when notified by the Owner to do
so. These activities are considered a regular part of the Work, regardless of the frequency
they are required.

3.9.5 Weather Protection

A. The Contractor shall provide proper facilities, take all necessary precautions and assume
the entire cost for protecting the Work against weather conditions and for handling all
storm, flood and ground water, sewage, or other seepage, that may be encountered
during the performance of the Contract. The Contractor shall provide for such
contingencies and for carrying on the Work in freezing weather by methods that meet
with the approval of the Engineer. If the Contractor fails to provide such protection, or in
the event of an emergency, the Owner may provide such protection at the Contractor's
expense.

3.9.6 Project Security

A. The Contractor shall provide, at its expense, on-site security personnel at any time the
facility's perimeter is unsecured, including but not limited to, alarms disabled, fences or
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gates down, traffic flows that require gates to be opened repeatedly and/or for more than
one hour of the work day. The Contractor shall schedule security personnel. Where
existing lighting is disabled or otherwise impacted by the Work, the Contractor shall
provide temporary lighting equal to or exceeding that which exists.

3.9.7 Protection of the Environment

A. The Contractor shall immediately notify the Owner of any Hazardous Materials
encountered during the Work and shall immediately cease work in the affected area until
further direction is received from the Owner.

B. The Contractor and its Subcontractors and Suppliers shall comply with all applicable laws,
rules and regulations including, but not limited to, all Environmental Requirements.

C. Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Contractor shall
notify the Engineer immediately upon discovery of asbestos, lead, toxic mold. The
Contractor shall not disturb or remove known or discovered asbestos, lead, or toxic mold
unless directed by the Engineer.

D. Hazardous Materials:

1. The Contractor shall bear full responsibility including, but not limited to, payment and
liability for the transportation, use and disposal of any Hazardous Materials under the
Contractor's control during the performance of the Work. Disposal of Hazardous
Materials should only be disposed of at Owner approved facilities. The Contractor
shall provide the Owner with appropriate documentation showing proper disposal of
its Hazardous Materials.

2. The Owner has identified and labeled equipment known to contain PCBs. The Owner
will remove and transport any equipment so identified. The Contractor shall not
remove or transport any equipment containing PCBs. The Contractor shall
immediately notify the Owner of any questionable or unmarked equipment and the
Owner will arrange for testing andidentification.

E. Toxic Substances Introduced by the Contractor:

1. The Contractor shall notify the Engineer in writing of the type, quantity and disposal
method of any toxic substance used during the performance of the Work. The
Contractor shall be solely responsible for the use and disposal of any such toxic
substances. The Contractor shall submit cleanup procedures to the Owner for review
and written approval prior to the use of the toxic substance. In the event that a toxic
substance escapes into the environment, the Contractor shall immediately notify the
Owner in writing of the occurrence and the actions taken. In the event that the
Contractor encounters toxic substances in the course of construction, the Contractor
shall immediately notify the Owner verbally, with a written notification to follow. The
Owner shall arrange for disposal.
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2. The Contractor will be solely responsible for all waste material including paints,
lubricants, fuels, solvents, and other chemicals used in connection with the Work. The
Contractor will provide proper containers for waste materials and comply with all
applicable laws, rules and regulations in their disposal. The Contractor will dispose of
all empty containers off-site as soon as possible. The Contractor will designate one
area for transferring paints and solvents from large containers (55- gallon drums) into
smaller containers for daily use.

F. The Contractor understands and agrees that the Work Location may include wetlands or
other environmentally sensitive areas. The Contractor shall not enter these areas during
the performance of its Work, unless specifically authorized by the Engineer and
appropriate state and federal permits have been obtained.

G. The Contractor and/or Subcontractor's employees shall not endanger wildlife species or
domestic animals of any kind.

H. The Contractor shall immediately cease any activity that causes or results in a violation of
the Owner's or the Contractor's environmental permits or federal, state and local laws
and regulations. Such violation shall immediately be reported to the Engineer verbally,
with written notification to follow. All additional costs due to the Contractor's
noncompliance with the applicable environmental permits or Environmental
Requirements shall be paid by the Contractor.

SECTION 3.10: OTHER WORK AND OTHER PROPERTY

3.10.1 Encroachments on Rights or Property

A. The Contractor shall be solely responsible for any encroachments on public property or
on the rights or property of adjoining property owners to the Work Location, and shall
hold the Owner harmless because of any encroachments that may result because of the
Contractor's improper layout. In this regard, the Contractor shall, without extra cost to
the Owner, remove any Work or portion of any Work that encroaches on the property
other than that of the Work Location, or that is built beyond legal building or setback
limits. The Contractor shall rebuild the affected Work or portion of Work at the proper
location and in full compliance with the Contract Documents.

3.10.2 Interference With Existing Utilities

A. The Contractor acknowledges and agrees that there is a possibility that existing the Owner
or other utility facilities may cross and/or lie parallel to excavations in the area where
Work will occur. Although the Owner may indicate recorded obstacles on the drawings, it
does not warrant that other subsurface obstacles do not exist. The Contractor shall be
responsible for verifying the data furnished by the Owner and for fully investigating and
locating additional obstructions including every type below, on or above the ground. The
Contractor should regard these impediments as normal to construction. All costs for
performing such work shall not be paid for separately, but shall be included in the
Contractor's costs on the Bid Form.

Division 3: Terms and Conditions Page 3-28
January 2021



City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

B. The Contractor shall comply with all requirements of the Underground Facility Damage
Prevention and Safety Act, Florida Statutes, Chapter 556.

C. Inthe event the Contractor encounters an unidentified utility during performance of the
Work, the Contractor shall promptly cease Work in the affected area and shall
immediately notify the Owner’s Representative in writing. The Owner will investigate the
area and propose remedial actions in accordance with the provisions stated herein in the
Section 14, "Changes to Work."

D. The Contractor shall work in cooperation with the Owner and representatives of existing
utilities to plan and coordinate putting new Work into service so as not to interfere with
the operation of the existing utilities. Such plans shall be adhered to unless deviations
therefrom are expressly permitted in writing by the Contract Administrator.

E. The Contractor shall at all times conduct the Work in a manner that interferes as little as
possible with the existing utilities. Any cables exposed during construction, whether
energized or not, must be handled and protected as if they are energized. The Contractor
shall so conduct its operations and maintain the Work in such condition that adequate
drainage shall be in effect at all times. The Contractor shall not obstruct existing gutters,
ditches and other runoff facilities. When working in the vicinity of overhead lines, the
Contractor shall request line rubber protection and pole holding services from the Owner
of the overhead lines at least ten (10) calendar days in advance of performing the work.

F. The Contractor shall be solely responsible for any damages, interferences, and
interruptions of service caused to any utility's assets and services including water, sewer,
electric, telephone, gas, cable, and other utility services, that result from the Contractor's
failure to fulfill the above statedrequirements.

G. Inthe event the Contractor damages an existing utility, the Contractor shall immediately
notify the property owner, the owner of the damaged utility and the Engineer. Should the
damage cause an interruption of service, the Contractor shall be responsible for restoring
service as soon as possible; however, the Contractor shall not make repairs, other than
any required to restore safe conditions, without the approval of the property owner, or
the owner of the damaged utility. The Contractor shall be responsible for coordinating
any repair effort, and any associated costs should the utility owner or a licensed repair
contractor be required to make the repair. The Owner reserves the right to deduct any
unsettled claim amount from Contractor's invoices until such time as the claim is
satisfactorily resolved.

3.10.3 Interference With Other Owner Work or Other Companies

A. The Contractor shall perform the Work in a manner that minimizes the interference with
other Owner work, or with work performed by other companies. The Contractor shall
coordinate the Work with other persons and companies employed by the Owner. If a
difference of opinion regarding scheduling or coordination of the work arises between
the Contractor and another Owner contractor(s) performing work at the Work Location,
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the Owner may arbitrate the matter. In such cases where the Owner makes a decision
regarding the scheduling or coordination of the work, the Contractor agrees to fully abide
by the Owner’s decision. Unless otherwise agreed in writing by the Owner, the Owner will
not be responsible for additional costs.

Any claims arising against the Contractor from damages to other companies' work,
equipment, machinery, tools or other property shall be settled directly between the
Contractor and the other companies involved. The Owner will not, in any way, be a party
to arbitrating or mediating any such disputes, nor shall the Owner be responsible for any
costs associated with such disputes.

3.104 Interference with Railroads

A. The Contractor shall not build across, into, over or under, either temporarily or

permanently, any portion of a railway or railway right-of-way without first obtaining all
required permits. If the Contractor's operations render any railroad unsafe, the
Contractor shall immediately notify the Engineer, and the railroad owner and take
appropriate actions and such temporary safeguards as required to protect life, limb, and
property, and to maintain orderly traffic.

The Contractor shall procure all railroad permits required for the Work beyond those
procured by the Owner and the costs for such permits shall be included in the Bid
Documents. All costs associated with railroad fees for railroad flagmen, watchouts,
inspectors, supervisors, any additional training of Contractor's employees that is required
by applicable laws, rules and regulations when performing Work in association with
railways, any certifications required for successful completion of the Work and all other
associated costs shall be included in the Bid Form.

3.10.5 Interruption of Service

A. The Contractor shall not operate any valves, nor otherwise interrupt water and/or sewer

service, without first obtaining permission from the Owner. The Owner shall be present
during any interruption of service.

B. If the Contractor must shut down a main or portion of a main, thereby causing an
interruption of water service, the Contractor shall provide the Owner with the following
information, in writing, a minimum of five (5) business days in advance of any anticipated
interruption of service:

1. Date and time of outage.
2. Purpose of the outage.
3. Map of the area to be affected by the outage.
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4. Letter stating all offices, businesses, and residents have been or will be notified by
the Contractor at least four (4) business days in advance of the outage (unless the
Owner chooses to issue such notification).

C. The Contractor is not authorized to proceed with the requested Work without prior
written notice from the Owner that such actions are approved.

D. In the event of a major emergency that endangers life or property, the Contractor may
take immediate action before notifying the Owner. In all cases, however, the Owner shall
be notified in writing at the earliest opportunity after addressing the emergency.

3.10.6 Protection of Existing Facilities and Grounds

A. The Contractor shall be responsible for protecting all the existing facilities including, but

B.

not limited to, buildings, lawns, landscaping, sprinkler systems, and pavements, both
public and private, that are encountered during the performance of the Work. At all times,
the Contractor shall cooperate with the owners of such facilities by arranging and
performing the Work in and around such facilities in a manner that facilitates their
preservation, relocation, and/or reconstruction. The Contractor shall be responsible for
the full restoration or replacement if the Contractor damages such facilities during or
resulting from performance of the Work.

The Contractor shall verify the existing dimensions and clearances before laying out the
Work. When the Work involves the laying of utility lines across landscaped areas and
grassed areas, which may include, but is not limited to, irrigation systems, streets,
sidewalks, and other paved areas, the Contractor shall protect and preserve all trees,
shrubs, palms, landscaping, etc., and restore such areas and all paved areas to their
original sound conditions using construction techniques and materials that are the same
as existing including replacing plants and trees with those of similar size and age. In the
case of planted areas, the Contractor shall maintain the restoration Work until positive
growth has been acknowledged in writing by the Engineer.

All costs for such restoration and replacement work shall be included in the associated
lines on the Bid Form, and shall not be paid for separately.

The Contractor shall not (except upon written consent from the property owner and
Contract Administrator) enter or occupy with workers, tools, equipment or vehicles any
land outside the easements, right-of-ways, or the Owner’s property.

3.10.7 Temporary Closure of Roadways

A. The Contractor shall not close or obstruct any portion of a street, road, or private way

without first obtaining permits. If any street or private way is rendered unsafe by the
Contractor's operations, the Contractor shall make such repairs or provide such
temporary ways and guards necessary for the protection and safety of persons on the
Work and the public and for the orderly maintenance of traffic. All costs associated with
temporary closure of roadways shall be included in the Bid price.
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B. The Contractor shall notify the police and fire departments in writing if it will be necessary
to close a street. The Contractor shall copy the Owner on all correspondence relating to
street closure. The Contractor shall notify the police and fire departments prior to closure
of the street. The Contractor shall be responsible for maintaining proper coordination
with the proper authorities.

C. Temporary closure of business entrances must be approved in writing by and coordinated
with the Owner.

D. For the purposes of this Contract, the Contractor shall refer to the DIVISION 6: TECHNICAL
SPECIFICATIONS.

SECTION 3.11: DRAWINGS
3.11.1 Shop Drawings

A. The Contractor shall submit all Shop Drawings according to the Schedule of Submittals
approved by the Engineer and the DIVISION 6: TECHNICALSPECIFICATIONS.

B. Shop drawings shall establish the actual quantities, dimensions, materials and specified
performance and design details of all manufactured or fabricated items, services and
equipment that Contractor proposes to provide for the Work; indicate proper relation to
adjoining Work; amplify design details of mechanical and electrical equipment in proper
relation to physical spaces in the structure; and incorporate minor changes of design or
construction to suit actual conditions.

C. Shop drawings shall be complete in every detail, properly identified with the Contract
name, Contract and subsection number for identification of each item, and state the
qualifications, departures or deviations from the Contract, if any. Shop drawings for each
section of the Work shall be numbered consecutively and the numbering system shall be
retained throughout all revisions. Each drawing shall have a clear space above the title
block in the lower right-hand corner for the approval stamps of the Contractor and the
Engineer.

D. In checking the Shop Drawings, the Contractorshall:

1. Verify all dimensions and field conditions, and shall check and coordinate the Shop
Drawings of any section or trade with the requirements of all other sections or trades
whose Work is related thereto, as required for proper and complete installation of
the Work.

2. Verify all rough-in and connections for utilities shall conform to approved equipment
Shop Drawings

3. Review and coordinate each Shop Drawing with other Shop Drawings and the
Contract Documents
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4. Determine and verify all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
programs.

E. The Engineer will review the Shop Drawings and will return them to the Contractor
stamped to indicate the action taken. For planning purposes, the Contractor shall allow a
minimum of two (2) weeks for review of each Shop Drawing. The stamp will indicate that
the Shop Drawing is "No Exception Taken", "Make Corrections Noted", "Revise and
Resubmit" or "Rejected". Only those Shop Drawings stamped "Revise and Resubmit" or
"Rejected" shall be resubmitted for subsequent review. Resubmittals shall be in the same
form and number of copies as original submittals, with notation indicating a revised
submittal. The Shop Drawings stamped "No Exception Taken" or "Make Corrections
Noted" will be returned to the Contractor, who will be responsible for obtaining prints
thereof and distributing them to the field and Subcontractors.

F. At the same time the Engineer returns a reviewed submittal to the Contractor it will
forward two copies of each item stamped "No Exception Taken" or "Make Corrections
Noted" together with any conditions of approval, to for field and office use. The Engineer
may revoke approval of Shop Drawings, should field conditions so dictate.

SECTION 3.12: INSPECTIONS, QUALITY & REPORTING

3.12.1 Contractor’s Daily Reports

A. The Contractor shall complete and submit daily reports for each calendar day of the Work,
starting with the date of the Notice to Proceed, and said reports shall be submitted to the
Owner’s Representative by noon of the following workday. The Contractor's failure to
submit the daily reports as specified herein will be grounds for withholding payments.

B. Upon review of the Contractor's Daily Reports, any discrepancies in the information noted
by the Owner’s Representative will be provided to the Contractor. A revised Daily Report
will be resubmitted within one (1) business day.

3.12.2 Reporting

A. The Contractor shall provide the reports as defined in the Contract Documents. The
Contractor shall refer to DIVISION 6: TECHNICALSPECIFICATIONS.

B. Where the reporting frequency is daily, reports shall be submitted by noon of the
following workday. Where the reporting frequency is weekly, reports are due by Monday
at noon, covering the prior workweek. Where Monday is a Holiday, the reports are due
at noon on the next workday. Where reports are due monthly, reports are due by noon
on the first business day of each month. Sample forms for reports may be included in the
Contract Documents. Where they are included they are to be used. Where they are not
included, the Contractor shall provide a sample of its proposed report format for each
report to the Engineer at least one (1) week prior to its initial due
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date. The Engineer will review and either approve or reject the use of the report. Where
the proposed report is rejected, the Contractor shall resubmit revised report formats,
until the Engineer approves format. The Reporting Cycle shall begin on the Notice to
Proceed date or the date of the purchase order, ifused.

C. Where the Contract calls for reports to be submitted by the Contractor, such reports shall
be in both paper and electronic format, with the electronic version submitted
electronically via email to the Engineer.

3.12.3 Quality Control and Quality Assurance

A. The Contractor shall provide Quality Control to ensure the Work is performed in
accordance with the Contract. Quality Control shall be appropriate for the nature of the
Work, and shall be conducted in a manner consistent with sound quality management
and industrial engineering principles. The Contractor shall have only personnel trained in
Quality Control techniques and experienced with the nature of the Work perform the
Quality Control function.

B. The Owner may perform Quality Assurance activities. Such activities, whether performed
or not, do not in any way limit or reduce the Contractor's requirements. The Owner may
become aware of quality related problems during its performance of Quality Assurance,
but has no obligation to notify the Contractor of its findings. The Contractor shall provide
access to all areas of Work, including the Contractor's facilities, for the Owner’s Quality
Assurance personnel and the Owner’s Representatives. The Owner will conduct Quality
Assurance activities so as not to excessively interfere with the Work, however, where the
Owner Quality Assurance personnel request specific actions of the Contractor, the
Contractor shall comply with the request and agrees that such compliance is included as
part of its Contract Price.

C. The Contractor shall refer to DIVISION 6: TECHNICALSPECIFICATIONS.
3.124 Inspections and Testing

A. The Owner, or its designated representatives, will perform inspections at the Contractor
facilities during normal business hours and in a manner that minimizes disruption to the
normal day-to-day work activities of the Contractor. Contractor shall provide safe and
proper facilities for inspection access and observation of the Work and also for any
inspection or testing by others.

B. If the Contractor has covered or concealed any Work from inspection in any way that the
Engineer has not specifically requested prior to the Owner’s Representative’s inspection,
or if the Engineer considers it necessary or advisable that covered Work be inspected or
tested by others, the Contractor, at the Engineer's request, shall uncover, expose or
otherwise make available the portion of the Work in question for observation, inspection
or testing as the Engineer may require. The Contractor shall furnish all necessary labor,
material and equipment to make such Work available.
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C.

The Contractor shall bear all expenses of uncovering, exposure, observation, inspection
and testing and of satisfactory reconstruction, including, but not limited to, compensation
for additional professional services required by the Owner, and no change in Contract
Time will be considered as a result of theforegoing.

The Owner may, at its sole discretion, grant the Contractor an extension of the Contract
Time directly attributable to such uncovering, exposure, observation, inspection, testing
and reconstruction.

All materials and equipment used in the construction of the Contract shall be subject to
adequate inspection and testing in accordance with accepted standards. The Contractor
shall select the laboratory or inspection agency for making all tests required by the
specifications, and shall pay for this laboratory service direct, as a part of this Contract.

The Contractor shall pay for all required testing of materials and equipment. Two (2)
copies of each test showing certification of each test shall be furnished to the Engineer
immediately after such test has been made and with the exception of concrete, prior to
delivery of the materials or equipment tested to the Work Location. The Owner will not
accept the materials or equipment until tests have beenapproved.

Materials of construction, particularly those upon which the strength and durability of the
structure may depend, shall be subject to inspection and testing to establish conformance
with specifications and suitability for uses intended. Test requirements for all materials
are set out in the detailed specifications for that particular material. All materials and
equipment prior to being incorporated in the Work, and required by the Engineer to be
tested, shall be tested for conformance with contractual requirements. Standard items of
a uniform nature may be accepted on the manufacturer’s certification. Where specific
performance and/or quality is referred to, it is the Contractor's responsibility to have the
necessary tests performed by qualified persons to show that the contractual
requirements are being met except those tests named in the Contact Documents to be
performed by the Owner. Certified test results shall be submitted promptly in
quadruplicate to the Engineer for review. All tests shall be performed in accordance with
referenced standards. Where no reference is made, tests shall be performed in
accordance with the methods prescribed by the American Society for Testing and
Materials or such other organization as would be applicable.

The Contractor shall pay for any retests resulting from its failure to provide Work that
passes required tests.

The Engineer, or the Owner appointed Inspectors may inspect any and all materials and
Work. Such inspection may extend to any or all parts of the Work and to the preparation
and manufacture of the materials to be used. The Inspectors shall not be authorized to
alter, revoke, enlarge or relax the provisions of the Contract, nor will they be authorized
to approve or accept any portion of the completed Work, nor to issue instructions
contrary to the Contract. The Inspector shall inform the Engineer of the progress of the
Work and the manner in which it is being done, and notify the Contractor of any
infringement upon the Contract Documents. The Inspectors will have the authority to
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reject defective materials or to suspend any Work that is being improperly done subject
to the final decision of the Engineer.

3.12.5 Performance Evaluation

A. The Owner may, upon completion of the Work or at any time during the Work, issue to
the Contractor a written performance evaluation of the Contractor's performance of
Work under this Contract. The evaluation will be based upon the Owner’s and the
Engineer’s reports, inspections, and first-hand experience in dealing with the Contractor
and the Contractor’s representatives. The performance evaluation will indicate whether
the Contractor’s performance has been deemed “Satisfactory,” “Unsatisfactory” or “Top
Performance” with regard to the following criteria:
1. Timeliness;
2. Customer Service to Owner;
3. Care of Owner’s Customers;
4. Financial Performance;
5. Quality of Workmanship;
6. Quality of Materials & Equipment;
7. Safety;
8. Environmental;

9. Compliance with DBE/WBE Requirements; and

10. Project Administration.

SECTION 3.13: OWNER FURNISHED ITEMS

3.13.1 Conditions of Provisioning

A. The Contractor understands and agrees that it shall be solely responsible for providing
everything necessary to perform the Work and to be in full compliance with the Contract
Documents, except for those items specifically listed herein as being provided by the
Owner.

B. Any use of Owner furnished items on non-Owner work is a breach of the Contract and a
violation of the law. All Owner furnished items are the property of the Owner when
issued, stored by Contractor, and used in performance of the Work. The Contractor agrees
that it shall use all Owner furnished items in a manner consistent with industry practice,
codes, laws, considering the condition of the Owner furnished item, the skills of the
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individuals using the Owner furnished item, and all environmental conditions. The
Contractor understands and agrees that where the Owner and the Contractor shall share
Owner furnished items, Owner usage shall always have priority over Contractor usage,
and the Contract Administrator shall have sole authority to resolve any usage dispute and
such resolution shall not result in any claim by Contractor.

The Contractor agrees to return to the Owner, and to the location as established by the
Engineer, any unused or salvageable items prior to final payment. The Contractor agrees
that the Owner has the right to audit and investigate at any time how the Contractor is
using Owner furnished items. The Owner will bill the Contractor for unaccountable Owner
furnished material at the current Owner cost.

3.13.2 Access to Work Locations

A.

The Owner will provide, as indicated in the Contract Documents, and no later than the
date when needed by the Contractor, access to the Work Location, including rights-of-
way or access thereto, and such other lands that are designated for the Contractor’s use.
The Owner will secure easements for permanent structures or permanent changes in
existing facilities, unless otherwise specified in the Contract Documents.

3.13.3 Contract Documents

A.

After Contract Award, the Owner will furnish a maximum of one (1) complete set of the
Contract Documents, or portions requested thereof, upon request by the Contractor.
Additional copies will be supplied at cost to the Contractor.

3.134 Site Conditions

A.

B.

The Owner will provide to Contractor test data results from field tests. Such data has been
determined by the Owner to be sufficient to describe the conditions to be expected
during the performance of the Work. The Contractor shall not be entitled to any claim for
additional costs associated with any ground related Work, unless the actual conditions
found substantially differ from those described by the testdata.

The Contractor is responsible for verifying Site conditions and obtaining additional data
as the Contractor deems necessary. The Contractor will be responsible for all costs
associated with the gathering of additional Site data.

SECTION 3.14: CHANGES TO WORK

3.14.1 Unforeseen Conditions

A.

The Contractor understands and agrees that it is its responsibility to conduct due diligence
prior to the start of Work. Such due diligence includes, but is not limited to, verifying all
Work conditions, measurements, dimensions and latent and patent obstructions, the
accuracy of drawings, test results, inspections and other informational materials provided
in the Contract Documents, and any other causes for existing or potential changes to
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3.14.2

the Work prior to initiating the Work. In the event that the Work must be changed due
to the Contractor's failure to fulfill the above requirements, the Contractor understands
and agrees that it will be responsible for all costs associated with the changed condition.

In the event, however, that the Contractor exercises the requisite due diligence and a
change to the Work becomes necessary resulting from conditions that are clearly
unforeseen and that could not have been discovered, the costs for adjusting the Work in
response to such unforeseen conditions shall be addressed as stated herein in  Article
3.14.2 below titled "Changes in the Work and Change Orders."

Changes in the Work and Change Orders

A.

The Engineer may issue to the Contractor a written Field Order to authorize minor
changes to the Work having no impact on Contract Price or Contract Time. If the
Contractor anticipates that the Field Order work will impact the Contract Price or Contract
Time the Contractor should immediately notify the Engineer.

In the event of an emergency endangering life or property where it is appropriate for the
Contractor to take action, the Contractor shall undertake such actions to preserve life and
property. The Owner and the Contractor will determine after emergency is concluded,
the extent of out-of-scope work performed by the Contractor, and the Owner will issue a
Change Order or amend the Contract for such work, if any and as necessary.

Anything to the contrary notwithstanding, in the event that the Owner determines that a
change must proceed immediately or if the Owner rejects all or a portion of the
Contractor's estimated effect of a change, then the Owner may direct, and the Contractor
shall commence immediately and perform until completion, the necessary services to
implement the change. The Owner will issue such direction in the form of a written Work
Change Directive. The Contractor shall be compensated for such change in the work,
notwithstanding any objections of the Contractor, which objections shall be preserved
and not waived by the Contractor's commencement or performance of the Work as
directed by the Owner.

To request or claim any change in the Work including, but not limited to change in scope,
guantities, pricing, or schedules, the Contractor shall submit a letter to the Engineer
stating such request or claim. The Engineer shall review and submit a written
recommendation to the Owner. The Owner shall have the right to approve or disapprove
any request or claim for change as it deems necessary and in its best interests consistent
with the other Contract requirements. Whether requested by the Contractor, claimed by
the Contractor, or contemplated by the Owner, no change shall be authorized unless
made on an Owner Change Order signed by the Contract Administrator or through a
formal written amendment to this Contract.

All requests for changes filed by the Contractor shall be in writing delivered to the Owner’s
Representative within ten (10) business days of when the event that prompted
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the claim was discovered or should have been discovered. The Contractor’s failure to
timely submit a written claim will constitute a waiver of the right to pursue a claim. Upon
receipt of the Contractor's claim notification, Owner’s Representative will provide written
direction as to the procedures that will be used to address the request. The Contractor's
request shall be sufficiently detailed including itemized costs, condition and work
descriptions and other information necessary to evaluate the merits of the claim. A cost
breakdown showing all labor, material and equipment shall be provided. The Owner’s
Representative may reject requests providing insufficient supporting information. Any
change in the Contract resulting from the request will be incorporated into the Contract
via a Change Order or Purchase Order. Where the Engineer and the Contractor are unable
to reach a mutually acceptable resolution of request, the Owner's determination will be
final.

F. Where necessary, the Owner will determine the value of work covered by a change order
using one of the following methods:

1. Where the work is covered by established unit prices contained in the contract, the
unit price, if the Owner agrees that this is a fair and reasonable price; otherwise, a
negotiated price will be applied to the quantity of work at the discretion of the Owner,

2. By mutual acceptance of lump sum price,
3. By actual cost and a mutually acceptable fixed amount for overhead and profit, or

4. Where Bid Price was based on estimated quantities, prior to making final payment,
the Owner will determine actual quantities using sampling, surveying and other
industry recognized means and prepare a Change Order adjusting the price to reflect
actual volumes.

G. The Contractor shall immediately notify the Owner’s Representative in writing of any
unauthorized change in the scope of the Work or significant change in the quantities of
the Work that may increase the Contract Price, require an extension of Work schedule,
or negatively impact permitting or other regulatoryrequirements.

H. The Contractor shall submit requests or claims for a Work schedule adjustment in writing
and delivered to the Engineer within five (5) business days following the discovery of the
event that prompted the claim or when the event should have been discovered. Where
accepted by the Owner, changes to Work schedule will only adjust for critical path
impacts. Failure to include the necessary critical path analysis with request shall be
grounds for rejecting the claim. The path of critical events mentioned herein means the
series of interdependent Work events that must be sequentially performed and that
require a longer total time to perform than any other such series. Upon receipt of the
Contractor's request for a change in the Work schedule, the Owner’s Representative will
provide any additional directions in writing detailing the procedures that will be used to
resolve the request, including provision of time impact or manpower and equipment
loading schedules. Where the Owner and the Contractor
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3.14.3

3.144

3.14.5

are unable to reach a mutually acceptable resolution of request, the Owner will make a
commercially reasonable determination, made in accordance with the Owner's
established policies and procedures, which shall be final.

All Work defined on Field Orders, Work Change Directives and Change Orders shall be
subject to the conditions of the Contract, unless specifically noted on the Field Order
Form, Work Change Directive Form, or Change Order.

No Damage for Delay

A.

Damage, loss, expense or delay incurred or experienced by the Contractor in the
prosecution of the Work by reason of unforeseen circumstances, unanticipated
difficulties and obstructions, bad weather, or other mischances that are generally
considered to be a part of the usual hazards associated with Work, shall be borne entirely
by the Contractor and shall not be the subject of any claim for additional compensation
or change in Approved Schedule.

The Contractor agrees that its sole remedy for any claims, damages or losses related to
any delay, disruption or hindrance alleged to be caused by the Owner or any of the
Owner's agents or other contractors, shall be an extension of the Contract completion
date. As such, the Contractor shall not recover any cost associated with extended
home/field office overhead, idle labor/equipment/materials, subcontractors' claims or
any other miscellaneous costs.

Any demand for equitable time adjustment must be served in writing to the Owner within
five (5) calendar days of the event giving rise to any delay, disruption or hindrance. Any
request for an equitable time adjustment shall be accompanied by a logical time impact
analysis, demonstrating the nature and magnitude of the event to the critical path. Any
request that is not clearly shown to be an impact to the project's critical path will be
denied.

Failure to strictly comply with these requirements shall be deemed a waiver of any right
to seek equitable adjustment.

Notification of Surety

A.

The Contractor shall notify its surety of any changes affecting the general scope of the
Work or altering the Contract Price.

Contingency Work

A.

The Owner will issue a written Change Order to incorporate cost or schedule changes into
the Contract. Issuance of a Change Order is solely at the discretion of the Owner. The
Change Order shall be used for increases or decreases in the Contract Price, within the
contingency amount set forth in the Contract Price, or to make changes in schedule for
performance of the Work.
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B. The Contractor should not expect that any Change Orders for contingency work will be
issued. Owner shall have no obligation to pay for contingency work unless the same is
performed pursuant to a written Change Order form signed before the contingency work
iscommenced.

C. The Contractor and the Engineer shall mutually agree to the pricing of a Change Order for
contingency work. Any negotiated increase or decrease in the Contract Price shall be
based on the Contractor's costs for labor, materials and supplies directly applicable to the
increase or decrease plus ten percent (10%) thereof for Contractor's supervision,
overhead, bonds and profit. For any negotiated increase or decrease, the Contractor will
provide a complete detailed breakdown for all labor, material, and equipment, etc.
associated with the change. A lump sum figure submitted with no breakdown will be
returned to the Contractor without review.

D. Cost Reimbursable (Time and Materials) Method:

1. The Owner may, at its sole discretion, implement cost reimbursable procedures in
order to limit the costs for performance of contingency work. Also, whenever the
Contractor and the Owner are unable to agree on costs for an increase in the Work,
the Owner or Engineer shall order the Contractor to proceed with the Work on a cost
reimbursable (time and material) basis. The Owner will pay the Contractor for the
contingency work in the manner hereinafter described, and the compensation thus
provided shall constitute full payment for said work. The Owner shall issue the Change
Order for the Contractor to perform the specific contingency work with payment
determined as follows:

a. For materials purchased by the Contractor and used in the work, the Contractor
shall be paid the actual cost of such materials, including sales taxes if required,
and freight and delivery charges as shown by original receipted bills. A mark-up
amount equal to ten percent (10%) of the sum thereof shall be added to this cost.
The Owner reserves the right to select and approve, or to reject the materials to
be used and the sources of supply of any materials furnished by the Contractor.

b. The Contractor will be paid the cost of wages for all labor that is engaged in the
Work, plus the actual cost chargeable to the Work for workers’ compensation
insurance, social security taxes, unemployment compensation insurance and
such additional amounts as are paid by the Contractor. A total mark-up shall be
added equal to ten percent (10%) of wages and other cost listed above. In
evidence of the costs of labor the Contractor shall provide a certified statement
of wages actually paid, together with copies of supporting payrolls. Wage rates
used in determining the amount of the payment will be the actual wage rates paid
by the Contractor for Work under this Contract, except that no rate used shall
exceed the rate of comparable labor currently employed on the project.

c. Payment for the services of foremen in direct charge of the specific operation will
be made. Payment for the service of superintendents, timekeepers or other
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overhead personnel will not be made nor will payment for the services of
watchmen be made unless required specifically by the contingency Work. The
actual function performed by an employee rather than its payroll title will be the
criterion used in determining the eligibility of an employee's services for payment
under this provision.

The types and amounts of equipment and machinery used by the Contractor in
carrying out its work under the contingency shall be made in keeping with normal
practice for work of similar nature. Owner may, at its discretion, limit by specific
instruction the types and amounts of equipment and machinery to be used. For
all equipment and machinery used in the contingency work, the Owner will pay
eighty percent (80%) of the rental value as set forth in the Blue Book value or
actual cost, whichever is less, to which no mark-up percentages will be added.

In computing the hourly rental of such equipment, less than thirty (30) minutes
shall be considered 1/2 hour except when the minimum rental time to be paid is
one hour. Rental time will not be allowed while equipment is inoperative due to
breakdowns. The rental time of equipment to be paid for shall be the time the
equipment is in operation on the contingency work being performed. The
Contractor shall be reimbursed for the time required to move the equipment to
the Work, and return it to its original location, only if the Contractor is charged
this cost by the renting agency. Excess rental time of equipment due to inefficient
work practices will not be reimbursed.

No payment will be allowed for the use of small tools and minor items of
equipment, which, as used herein, are defined as individual tools or pieces of
equipment having a replacement value of $500.00 or less.

The Contractor and the Engineer shall compare records of the Work performed
on a Cost Reimbursable basis at the end of each day. These records shall be
prepared by the Contractor and shall be signed by both the Owner and the
Contractor’s Representative. A copy of these records shall be submitted to the
Owner with the invoice for the work.

Payment for cost reimbursable contingency work will be included in monthly
progress payments.

The Contractor's Subcontractors will be allowed a ten percent (10%) mark-up on
Work performed by their own forces. The Contractor will be allowed a five
percent (5%) mark-up on the Subcontractor's costs (i.e. labor, materials and
equipment) only, no mark-up on the Subcontractor's profit.

3.14.6 Suspension of Work

A. The Owner may suspend the performance of the Work rendered by providing the
Contractor with five (5) business days written notice of such suspension. Schedules and
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compensation for performance of the Work shall be amended by mutual agreement to
reflect such suspension. In the event of suspension of Work, the Contractor shall resume
the full performance of the Work when the Owner gives written direction to do so.
Suspension of Work caused by the Contractor's sole negligence or failure to perform shall
not affect the Contractor's compensation as outlined in the Contract Documents.

3.14.7 Unauthorized Work

A. The Owner will consider any Work done without lines and grades given, Work done
beyond the lines and grades shown on the Contract or as given, or any extra Work done
without written authority, as unauthorized Work and will not pay the Contractor for such
Work. If so ordered by the Contract Administrator, the Contractor shall remove such Work
and properly replace it at the Contractor's own expense.

3.14.8 Payment of Overtime

A. Any Overtime required for the Contractor to complete the Work within the Contract Time
shall be at the sole cost and expense of the Contractor.

B. If the Owner requires the Contractor to perform Overtime Work in order to complete the
Work prior to the Contract Time, the Contractor shall bill the Owner for the Overtime such
that only the actual costs incurred by the Contractor relating to the payment of Overtime
premiums, in accordance with its labor policies and applicable laws. Such actual costs
include Overtime wage premium, and additional taxes and insurance directly associated
with the Overtime wage premium. The Contractor agrees that it will not charge for
personnel paid a salary, or other form of compensation such that the Contractor incurs
no direct costs as a result of the Overtime. The Contractor shall total the direct Overtime
charges, and add the agreed upon overhead rate, but in no case, shall such overhead rate
exceed ten percent (10%) of the total overtime costs.

C. Overtime may only be charged to the Owner if the Contractor was directed in writing by
the Contract Administrator to incur the Overtime. Such authorization for Overtime shall
be accompanied by a Change Order.

3.14.9 Scheduling of Overtime (Contractor Initiated Overtime)

A. Whenever the Contractor schedules Work beyond ten (10) hours per day, beyond fifty
(50) hours per week, or on Saturdays, Sundays, or Owner Holidays, then the Contractor
shall arrange, in advance, for the Engineer to inspect the Work performed during
Overtime. The Contractor shall not perform Overtime Work or after-hours Work without
an Owner’s Representative at the Work Location or available to perform the inspections,
as directed by the Contract Administrator. Except where the Owner has requested the
Contractor schedule Overtime to perform additional Work, the Contractor shall
reimburse the Owner for any additional costs associated with the Owner’s
Representatives' Overtime pay.
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SECTION 3.15: LABOR

3.15.1

3.15.2

3.15.3

3.15.4

DBE, MBE and/or WBE Requirements

A.

Contractor represents that it will comply with all applicable provisions regarding DBE,
MBE and/or WBE enterprises requirements stated in the DIVISION 4: SUPPLEMENTAL
CONDITIONS.

Contractor's Labor Relations

A.

The Contractor shall negotiate and resolve any disputes between the Contractor and its
employees, or anyone representing its employees. The Contractor shall immediately
notify the Owner of any actual or potential labor dispute that may affect the Work and
shall inform the Owner of all actions it is taking to resolve thedispute.

Minimum Qualifications of Contractor Personnel

A.

All Contractor personnel shall be at a minimum qualified for the tasks they are assigned.
All Contractor personnel shall act in a professional manner, with due sensitivity to other
persons at the Work Location. If the Owner, at its sole discretion, determines that a
Contractor’s person is unqualified, unfit, or otherwise unsuitable for the tasks assigned,
the Contractor shall immediately stop the person from performing the tasks, and replace
the person with a qualified individual. The Contractor shall pay all costs associated with
replacing the unqualified person including, but not limited to, termination, recruiting,
training, and certification costs.

The Contractor personnel assigned supervisory roles, and those with increased authority
shall be held to strict scrutiny of their qualifications and suitability for their positions. In
addition to the other provisions of this clause, the Contractor shall provide written
documentation as to experience, education, licenses, certifications, professional
affiliations, and other qualifications of the individual, within one (1) day of request from
the Engineer. Any changes to such personnel after approval shall require the written
permission of the Engineer.

Nondiscrimination

A.

Contractor represents that it will comply with all applicable provisions regarding equal
employment requirements stated in the DIVISION 4: SUPPLEMENTALCONDITIONS.

The Contractor represents that it has adopted and will maintain a policy of
nondiscrimination against employees or applicants for employment on account of race,
religion, sex, color, national origin, age or handicap, in all areas of employee relations,
throughout the Term of this Contract. The Contractor agrees that on written request, it
will allow the Owner reasonable access to the Contractor's records of employment,
employment advertisement, application forms and other pertinent data and records for
the purpose of investigation to ascertain compliance with the nondiscrimination
provisions of this Contract; provided however, the Contractor shall not be required to
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produce, for inspection, records covering periods of time more than one (1) year from
the effective date of this Contract.

C. The Contractor shall comply with the following executive orders, acts, and all rules and
regulations implementing said orders or acts, which are by this reference incorporated
herein as if set out in their entirety:

1. The provisions of Presidential Order 11246, as amended, and the portions of
Executive Orders 11701 and 11758 as applicable to Equal Employment Opportunity;

2. The provisions of section 503 of the Rehabilitation Act of 1973, as amended, and the
Americans with Disabilities Act (ADA); and

3. The provisions of the Employment and Training of Veterans Act, 38 U.S.C. 4212
(formerly 2012).

D. The Contractor agrees that if any of the Work of this Contract will be performed by a
Subcontractor, then the provisions of this subsection shall be incorporated into and
become a part of the subcontract.

3.15.5 Show-Up Pay

A. Inthe event that inclement weather prevents the Contractor from performing Work, the
Contractor may be obligated to pay its crew a show-up pay. The Contractor shall be solely
responsible for providing this pay.

SECTION 3.16: RIGHTS & REMEDIES

3.16.1 Intellectual Property

A. The Contractor grants to the Owner an irrevocable, perpetual, royalty free and fully
paid-up right to use (and such right includes, without limitation, a right to copy, modify
and create derivative works from the subject matter of the grant of the right to sublicense
all, or any portion of, the foregoing rights to an affiliate or a third party service provider)
the Contractor's intellectual property (including, without limitation, all trade secrets,
patents, copyright and know-how) that is contained or embedded in, required for the use
of, that was used in the production of or is required for the reproduction, modification,
maintenance, servicing, improvement or continued operation of any applicable unit of
Work.

B. If the Work contains, has embedded in, requires for the use of any third party intellectual
property, or if the third party intellectual property is required for the reproduction,
modification, maintenance, servicing, improvement or continued operation of the Work,
the Contractor shall secure for the Owner an irrevocable, perpetual, royalty free and fully
paid-up right to use all third party intellectual property. The Contractor shall secure such
right at its expense and prior to incorporating any third party intellectual property
(including, without limitation, all trade secrets, patents,
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copyright and know-how) into any Work, including, without limitation, all drawings or
data provided under the Contract, and such right must include, without limitation, a right
to copy, modify and create derivative works from the subject matter of the grant of the
right and a right to sublicense all or any portion of the foregoing rights to an affiliate or a
third party service provider.

C. Should the Owner, or any third party obtaining such work product through the Owner,
use the Work or any part thereof for any purpose other than that which is specified
herein, it shall be at the Owner's solerisk.

D. The Contractor will, at its expense, defend all claims, actions or proceedings against the
Owner based on any allegation that the Work, or any part of the Work, constitutes an
infringement of any patent or any other intellectual property right, and will pay to the
Owner all costs, damages, charges, and expenses occasioned to the Owner by reason
thereof. The Owner will give the Contractor written notice of any such claim, action or
proceeding and, at the request and expense of the Contractor, the Owner will provide the
Contractor with available information, assistance and authority for thedefense.

E. If, in any action or proceeding, the Work, or any part thereof, is held to constitute an
infringement, the Contractor will forthwith either secure for Owner the right to continue
using the Work or will, at the Contractor's expense, replace the infringing items with
noninfringing Work or make modifications as necessary so that the Work no longer
infringes.

F. The Contractor will obtain and pay for all patent and other intellectual property royalties
and license fees required in respect of the Work.

3.16.2 Offsets

A. If the Contractor is in violation of any requirement of the Contract, the Owner may
withhold payments that may be due the Contractor, and may offset existing balances with
any Owner incurred costs against funds due the Contractor under this and any other
Contractor Contract with the Owner, as a result of the violation, or other damages as
allowed by the Contract Documents and applicable law.

3.16.3 Proprietary Information

A. The Contractor shall not copy, reproduce, or disclose to third parties, exceptin connection
with the Work, any information that the Owner furnishes to the Contractor. The
Contractor shall insert in any subcontract a restriction on the use of all information
furnished by the Owner. The Contractor shall not use this information on another project.
All information furnished by the Owner will be returned to the Owner upon completion
of the Work. The Contractor may retain a copy of such information solely for its own
project records.
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3.16.4 Removal of Work

A. The Contractor shall not sell, assign, mortgage, hypothecate or remove Work that has
been delivered to or installed at the Work Location without the Owner’s approval.

3.16.5 Right to Audit and Financial Reporting

A. Uponthe Owner's requests, the Contractor agrees to allow the Owner to audit its financial
and operating records for the purpose of determining invoice accuracy, or otherwise
assessing compliance with the Contract Documents. The Contractor agrees to allow
Owner personnel, their qualified representative, and/or representatives as stated in
DIVISION 4: SUPPLEMENTAL CONDITIONS access the records at Contractor's office, with
three (3) business days written notice, for a reasonable period, not less than five
(5) business days, in a workspace suitable for the audit provided by the Contractor. All
audit work will be done on the Contractor’s premises, and no Contractor documentation
will be removed from the Contractor’s offices. The Contractor agrees to have
knowledgeable personnel available to answer questions for the auditors during the time
they are at the Contractor's offices and for a period of two (2) weeks thereafter. The
Contractor shall provide to the Owner audited financial statements for the most recent
fiscal year upon the Owner's request, not later than five (5) business days after receipt of
written request.

B. Contractor represents that it will comply with all applicable provisions stated in the
DIVISION 4: SUPPLEMENTAL CONDITIONS.

3.16.6 Title to Materials Found

A. The Owner shall retain the title to water, mineral matter, timber and any other materials
that the Contractor, or its Subcontractors, encounter during the excavation or other
operations of the Work. The Contractor shall use or dispose of this material in accordance
with the Contract or written instructions from the Engineer. Any materials found in the
excavation, or other operations of the Contractor, that are of archaeological or historical
value shall be left in place. The Contractor shall immediately notify the Owner of the find
and shall take no further action until directed by the Owner.

SECTION 3.17: REPRESENTATIONS & WARRANTIES
3.17.1 Contractor's Knowledge of the Work

A. The Contractor represents that the Contract Price and the detailed schedule for the
execution of the Work are based on its own knowledge and judgment of the conditions
and hazards involved, and not upon any representation of the Owner. The Owner
assumes no responsibility for any understanding or representation made by any of its
representatives during or prior to execution of the Contract unless such understandings
or representations are expressly stated in the Contract and the Contract expressly
provides that the Owner assumes the responsibility.

Division 3: Terms and Conditions Page 3-47
January 2021



City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

3.17.2 Contractor's Plans and Specifications

A. All plans and specifications that the Contractor provides for any building, structure,

system or equipment where required by federal, state, local laws and regulation as part
of the Work shall bear the seal of a Professional Engineer duly registered in the State of
Florida at no cost to the Owner.

3.17.3 Contractor's Warranties

A. The Contractor unconditionally warrants to the Owner for a period of not less than two

B.

(2) years (unless otherwise stated in DIVISION 6: TECHNICAL SPECIFICATIONS) from the
earlier of Final Acceptance or Substantial Completion and beginning of normal use by the
Owner, that all Work furnished under the Contract including, but not limited to, materials,
equipment, workmanship, and intellectual property, including derivative works will be:

1. Performed in a safe, professional and workman like manner;

2. Free from Defects in design, material, and workmanship;

3. Fitfor the use and purpose specified or referred to in the Contract;

4. Suitable for any other use or purpose as represented in writing by the Contractor;
5. In conformance with the Contract Documents; and

6. Merchantable, new and of first-class quality.

The Contractor warrants that the Work shall conform to all applicable standards and
regulations promulgated by federal, state, local laws and regulations, standards boards,
organizations of the Department of State, and adopted industry association standards. If
the Work fails to conform to such laws, rules, standards and regulations, the Owner may
return the Work for correction or replacement at the Contractor's expense, or return the
Work at the Contractor's expense and cancel the Contract. If the Contractor performs
services that fail to conform to such standards and regulations the Contractor shall make
the necessary corrections at Contractor's expense. The Owner may correct services to
comply with standards and regulations at the Contractor's expense if the Contractor fails
to make the appropriate corrections within a reasonable time.

If the Work includes items covered under a manufacturer's or Subcontractor's warranty
that exceeds the requirements stated herein, the Contractor shall transfer such warranty
to the Owner. Such warranties, do not in any way limit the warranty provided by the
Contractor to the Owner.

If, within the warranty period, the Owner determines that any of the workmanship or
supplies are defective or exhibit signs of deterioration, in the opinion of the Owner, the
Contractor, at its own expense, shall repair, adjust, or replace the defective Work to the
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complete satisfaction of the Owner. The Contractor shall pay all costs of removal,
transportation, reinstallation, repair, and all other associated costs incurred in connection
with correcting such Defects in the Work. The Contractor shall correct any Defects only at
times designated by the Owner. The Contractor shall extend the warranty period an
additional twelve (12) months (thirty-six (36) months total) for any portion of the Work
that has undergone warranty repair or replacement.

E. When operational conditions warrant, the Owner may repair or replace any defective
equipment at the Contractor's expense. The Owner may repair or replace any defective
Work at the Contractor's expense when the Contractor fails to correct the Defect within
a reasonable time of receiving written notification of the Defect by the Owner, when the
Contractor is unable to respond in an emergency situation, or when necessary to prevent
the Owner from substantial financial loss. Where the Owner makes repairs or replaces
defective Work, the Owner will issue the Contractor a written accounting and invoice of
all such work to correct Defects. The Contractor's liability to the Owner for the costs of
removal, transportation, reinstallation, and all other associated costs incurred in
connection with correcting Defects in the Work will be limited to 1.5 times the original
installed purchase price of the specific Work.

F. The Contractor's warranty excludes remedy for damage or Defect caused by abuse,
improper or insufficient maintenance, improper operation, or wear and tear under
normal usage.

3.17.4 Competent Performance of the Work

A. The Contractor represents that it will conduct the Work in a manner and with sufficient
labor, materials and equipment necessary to affect a diligent pursuance of the Work
through Final Completion. If, in the sole opinion of the Owner, the Contractor fails to
perform the Work as represented, the Owner may, at its sole discretion, take charge of
the Work and furnish and provide the labor, materials, and equipment necessary to
complete the Work as planned within the required time if the Owner deems the
organization of the Contractor or its management, or the manner in which Contractor is
performing the Work, to be manifestly incompetent or inadequate to complete the Work
as specified. The Contractor shall pay the Owner for the cost of all such Work completed
by the Owner.

3.17.5 Encroachment on Outside Property

A. The Contractor warrants that it shall not encroach on any rights or property of the public
or adjoining property owners and shall hold the Owner harmless because of any
encroachments that may result from the Contractor's lack of proper layout. If such an
encroachment occurs, the Contractor agrees to remove any Work or portion thereof, that
encroaches on the property of others, or that is built beyond legal building or setback
limits, and shall rebuild the affected Work, or portion thereof, at the proper location, all
without extra cost to the Owner.
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3.17.6 Free and Clear Title

A. The Contractor warrants that it has title to all equipment and materials furnished under
the Contract where title will pass to the Owner, and that the equipment and materials
passed to the Owner are free and clear of all liens, claims, security interests and
encumbrances.

3.17.7 Performance of the Work

A. The Contractor represents and warrants that it has the full corporate right, power and
authority to enter into the Contract and to perform the acts required of it hereunder, and
that the performance of its obligations and duties hereunder does not and will not violate
any Contract to which the Contractor is a party or by which it is otherwise bound. The
Contractor warrants that all items provided under the Contract shall be free from Defect
and services shall be performed in a professional manner and with professional diligence
and skill, consistent with the prevailing standards of the industry. The Contractor warrants
that the Work will meet the functional and performance requirements defined in the
Contract.

3.17.8 Safety Representation

A. The Contractor represents and warrants to the Owner that it has the capacity to train and
supervise its employees, Subcontractors and Suppliers to ensure the Work complies with
all safety requirements of the Contract Documents. The Contractor shall be responsible
for executing the necessary safety training and supervision of its employees and
Subcontractors, and acknowledges that the Owner is not responsible for training or
supervising the Contractor's employees, except when noted for the purpose of enforcing
compliance with these safety requirements.

SECTION 3.18: TERM & TERMINATION
3.18.1 Term of Contract (Through Work Completion)

A. The Contract shall be in force through completion of all Work, Final Acceptance and final
payment, including resolution of all disputes, claims, or suits, if any. Certain provisions of
this Contract may extend past termination including Warranty provisions.

3.18.2 Termination for Convenience

A. The Owner shall have the absolute right to terminate in whole or part the Contract, with
or without cause, at any time after Award upon written notification ofsuch termination.

B. In the event of termination for convenience, the Owner will pay the Contractor for all
disbursements and expenses that the Contractor has incurred, or those for which it
becomes obligated prior to receiving the Owner's notice of termination. Owner will also
pay the Contractor costs incurred less the reasonable resale value, of materials or
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equipment that the Contractor has already ordered, obtained or fabricated in
connection with the Contract.

C. Upon receipt of such notice of termination, the Contractor shall stop the performance of
the Work hereunder except as may be necessary to carry out such termination and take
any other action toward termination of the Work that the Owner may reasonably request,
including all reasonable efforts to provide for a prompt and efficient transition as directed
by the Owner.

D. The Owner will have no liability to the Contractor for any cause whatsoever arising out
of, or in connection with, termination (whether for convenience or default) including, but
not limited to, lost profits, lost opportunities, or resulting change in business condition,
except as expressly stated within these Contract Documents.

3.18.3 Termination for Default

A. Owner may give the Contractor written notice to discontinue all Work under the Contract
in the event that:

1. The Contractor assigns or subcontracts the Work without prior written permission;

2. Any petition is filed or any proceeding is commenced by or against the Contractor for
relief under any bankruptcy or insolvency laws;

3. Areceiver is appointed for the Contractor's properties or the Contractor commits any
act of insolvency (however evidenced);

4. The Contractor makes an assignment for the benefit of creditors;

5. The Contractor suspends the operation of a substantial portion of its business;

6. The Contractor suspends the whole or any part of the Work to the extent that it
impacts the Contractor's ability to meet the Work schedule, or the Contractor
abandons the whole or any part of the Work;

7. The Contractor, at any time, violates any of the conditions or provisions of the
Contract Documents, or the Contractor fails to perform as specified in the Contract
Documents, or the Contractor is not complying with the Contract Documents;

8. The Contractor attempts to willfully impose upon the Owner items or workmanship
that are, in the Owner's sole opinion, defective or of unacceptable quality;

9. The Contractor breaches any of the representations or warranties;

10. The Contractor is determined, in the Owner's sole opinion, to have misrepresented
the utilization of funds or misappropriated property belonging to the Owner; or
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11. There is any material change in the financial or business condition of the Contractor.

B. If, within twenty-four (24) hours after service of such notice upon the Contractor, an
arrangement satisfactory to the Owner has not been made by the Contractor for
continuance of the Work, the Owner may terminate the Contract.

C. Once a Contractor is declared in default, the surety shall assume the Contractor's place in
all respects and shall be paid by the Owner all monies, if any, due the Contractor at the
time of such notice to discontinue, or any monies thereafter that may become due the
Contractor in accordance with the terms of the Contract.

D. If the Contractor fails to make arrangements satisfactory to the Owner within ten (10)
days after service to the Contractor of a notice to discontinue Work, and in the case where
a Payment Bond and a Performance Bond are in effect, the surety has not exercised its
option, then without further notice to the Contractor or the surety, the Owner may
terminate the Contract and shall have the power to complete the Work herein described
as it may determine. In such a case, the Owner shall have the right to take possession of
and use any of the materials, plant, tools, equipment, supplies and property of any kind
provided by the Contractor for the purpose of thisWork.

E. The Owner will charge the expense of completing the Work to the Contractor and will
deduct such expenses from monies due, or which at any time thereafter may become
due, to the Contractor. If such expenses are more than the sum that would otherwise
have been payable under the Contract, then the Contractor shall pay the amount of such
excess to the Owner upon notice of the expenses from the Owner. The Owner shall not
be required to obtain the lowest price for completing the Work under the Contract, but
may make such expenditures that, in its sole judgment, shall best accomplish such
completion. The Owner will, however, make reasonable efforts to mitigate the excess
costs of completing the Work.

F. The Contract Documents shall in no way limit the Owner's right to all remedies for
nonperformance provided under law or in equity, except as specifically set forth herein.
In the event of termination for nonperformance, the Contractor shall immediately
surrender all Work records to the Owner. In such a case, the Owner may offset any money
owed to the Contractor against any liabilities resulting from the Contractor's
nonperformance.

G. The Owner has no responsibility whatsoever to issue notices of any kind, including but
not limited to deficient performance letters and scorecards, to the Contractor regarding
its performance prior to default by Contractor for performance relatedissues.

H. The Owner shall have no liability to the Contractor for termination costs arising out of the
Contract, or any of the Contractor's subcontracts, as a result of termination for default.
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SECTION 3.19: MISCELLANEOUS TERMS & CONDITIONS

3.19.1 Ambiguous Contract Provisions

A. The parties agree that this Contract has been the subject of meaningful analysis and/or
discussions of the specifications, terms and conditions contained in this Contract.
Therefore, doubtful or ambiguous provisions, if any, contained in this Contract will not be
construed against the party who physically prepared this Contract. The rule commonly
known as "Fortius Contra Proferentum" will not be applied to this Contract or any
interpretation thereof.

3.19.2 Amendments

A. This Contract may not be altered or amended except in writing, signed by the Owner and
the Contractor, or each of their duly authorized representatives.

3.19.3 Choice of Law

A. This Contract, and the rights and duties of the parties arising from or relating to this
Contract or its subject matter, shall be construed in accordance with the laws of the State
of Florida and the ordinances of the City of Bowling Green without regard to its conflicts
of provisions. Each of the parties irrevocably submits to the exclusive jurisdiction of the
courts of Florida, and further agree that the venue for any legal action brought by or filed
against the Owner relating to any matter arising under this Contract shall be exclusively
in that state or federal court, sitting in Hardee County, Florida that has jurisdiction over
such legal actions.

3.194 Confidentiality and Public Record Laws

A. Any information disclosed by one party ("Disclosing Party") to the other party
("Recipient") in connection with this Contract that is marked confidential or that due to
its character and nature, a reasonable person under like circumstances would treat as
confidential (the "Confidential Information") will be protected and held in confidence by
the Recipient. Confidential Information will be used only for the purposes of this Contract
and related internal administrative purposes. Disclosure of the Confidential Information
will be restricted to the Recipient's employees, contractors, or alliance companies on a
"need to know" basis in connection with the Work, who are bound by confidentiality
obligations no less stringent than these prior to any disclosure. Each party may disclose
Confidential Information relating to the Work to providers of goods and services for the
engagement to the extent such disclosure is necessary and reasonably anticipated.
Confidential Information does not include information which: (i) is already known to
Recipient at the time of disclosure; (ii) is or becomes publicly known through no wrongful
act or failure of the Recipient; (iii) is independently developed by Recipient without
benefit of Disclosing Party's Confidential Information; or (iv) is received from a third party
which is not under and does not thereby breach an obligation of confidentiality. Each
party agrees to protect the other's Confidential Information at all times and in the same
manner as each protects the confidentiality of its own proprietary and confidential
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3.19.5

3.19.6

3.19.7

materials, but in no event with less than a reasonable standard of care. A Recipient may
disclose Confidential Information to the extent required by law, but that disclosure does
not relieve Recipient of its confidentiality obligations with respect to any other party.
Except as to the confidentiality of trade secrets, these confidentiality restrictions and
obligations will terminate five (5) years after the expiration or termination of the Contract
under which the Confidential Information was disclosed, unless the law requires a longer
period.

The parties acknowledge that the Owner is a body politic and corporate that is subject to
Chapter 119, Florida Statutes, and related statutes known as the "Public Records Laws".
If a request is made to view such Confidential Information, the Owner will notify the
Contractor of such request and the date that such records will be released to the
requester unless the Contractor obtains a court order enjoining such disclosure. If the
Contractor fails to obtain that court order enjoining disclosure, the Owner will release the
requested information on the date specified. Such release shall be deemed to be made
with the Contractor's consent and will not be deemed to be a violation of law, including
but not limited to laws concerning trade secrets, copyright or other intellectual property.
In the event the Contractor breaches this Contract, then the Contractor hereby grants
the Owner a limited license to use the Confidential Information in any reasonable way in
order to mitigate the Owner's damages.

Cumulative Remedies

A.

Except as otherwise expressly provided in this Contract, all remedies provided for in this
Contract shall be cumulative and in addition to and not in lieu of any other remedies
available to either party at law, in equity or otherwise.

Entire Agreement

A.

This Contract contains all of the understandings and agreements of the parties hereto in
respect of the subject matter hereof as of the Effective Date of the Contract. Any and all
prior understandings and agreements, expressed or implied, between the parties hereto
in respect of the subject matter hereof shall be superseded hereby. Parol or extrinsic
evidence will not be used to vary or contradict the express terms of thisContract.

The Contract Documents are complementary; what is called for by one is binding as if
called for by all. The Contractor shall, upon discovery, inform the Owner in writing of any
conflict, error or discrepancy in the Contract Documents. Should the Contractor proceed
with the Work prior to written resolution of the error or conflict by the Owner, all Work
done is at the sole risk of the Contractor.

Expanded Definitions

A.

Unless otherwise specified, words importing the singular include the plural and vice versa
and words importing gender include all genders. The term "including" means "including
without limitation", and the terms "include", "includes" and "included" have similar
meanings. Any reference in this Contract to any other agreement is deemed to
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include a reference to that other agreement, as amended, supplemented or restated from
time to time. Any reference in the Contract to "all applicable laws, rules and regulations"
means all federal, state and local laws, rules, regulations, ordinances, statutes, codes and
practices.

3.19.8 Force Majeure

A.

No party shall be liable for any default or delay in the performance of its obligations under
this Contract due to an act of God or other event to the extent that: (a) the non-
performing party is without fault in causing such default or delay; (b) such default or delay
could not have been prevented by reasonable precautions; and (c) such default or delay
could not have been reasonably circumvented by the non-performing party through the
use of alternate sources, work-around plans or other means. Such causes include, but are
not limited to: act of civil or military authority (including but not limited to courts or
administrative agencies); acts of God; war; terrorist attacks; riot; insurrection; inability of
the Owner to secure approval, validation or sale of bonds; inability of the Owner or the
Contractor to obtain any required permits, licenses or zoning; blockades; embargoes;
sabotage; epidemics; fires; hurricanes, tornados, floods; or strikes.

In the event of any delay resulting from such causes, the time for performance of each of
the parties hereunder (including the payment of monies if such event actually prevents
payment) shall be extended for a period of time reasonably necessary to overcome the
effect of such delay, except as provided for elsewhere in the Contract Documents.

In the event of any delay or nonperformance resulting from such causes, the party
affected shall promptly notify the other in writing of the nature, cause, date of
commencement and the anticipated impact of such delay or nonperformance. Such
written notice, including Change Orders, shall indicate the extent, if any, to which it is
anticipated that any delivery or completion dates will be therebyaffected.

3.19.9 Headings

A.

The division of this Contract into sections, the insertion of headings and/or index numbers
and the provision of a table of contents are for convenience of reference only and are not
to affect the construction or interpretation of thisAgreement.

3.19.10 Language and Measurements

A.

All communication between the Contractor and the Owner, including all documents,
notes on drawings, and submissions required under the Contract, will be in the English
language. Unless otherwise specified in the Contract, the US System of Measurements
shall be used for quantity measurement. All instrumentation and equipment will be
calibrated in US System of Measures.
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3.19.11

3.19.12

3.19.13

3.19.14

3.19.15

3.19.16

Nonwaiver

A.

Failure by either party to insist upon strict performance of any of the provisions of the
Contract will not release either party from any of its obligations under the Contract.

Publicity and Advertising

A.

The Contractor shall not take any photographs for the purpose of making any
announcements or release any information concerning the Contract or the Work to any
member of the public, press or official body unless prior written consent is obtained from
the Owner. The Owner is governed by the Florida Public Records Laws therefore all
Contract Documents are available for public inspection. In addition, the Owner is
governed by Florida Sunshine Laws and as such, certain meetings are required to be open
to the public.

References

A

Unless otherwise specified, each reference to a statute, ordinance, law, policy,
procedure, process, document, drawing, or other informational material is deemed to be
a reference to that item, as amended or supplemented from time to time. All referenced
items shall have the enforcement ability as if they are fully incorporated herein.

Relationship of the Parties

A.

The Contractor agrees that it shall perform the Work as an independent contractor and
that it does not (a) have the power or authority to bind the Owner or to assume or create
any obligation or responsibility, express or implied, on the Owner's part or in the Owner's
name, except as may be authorized by the Owner under a separate written document, or
(b) represent to any person or entity that it has such power or authority except as may be
authorized by the Owner under a separate writtendocument.

Severability

A.

In the event that any provision of this Contract is found to be unenforceable under
applicable law, the parties agree to replace such provision with a substitute provision that
most nearly reflects the original intentions of the parties and is enforceable under
applicable law, and the remainder of this Contract shall continue in full force and effect.

Subcontracting or Assigning of Contract

A.

B.

Each party agrees that it shall not subcontract, assign, delegate, or otherwise dispose of
the Contract, the duties to be performed under the Contract, or the monies to become
due under the Contract without the other party's prior writtenconsent.

The assignment of the Contract will not relieve either of the parties of any of its
obligations until such obligations have been assumed in writing by the assignee. If the
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3.19.17

3.19.18

3.19.19

3.19.20

Contract is assigned by either of the parties, it will be binding upon and will inure to the
benefit of the permitted assignee. The Contractor shall be liable for all acts and omissions
of its assignee or its Subcontractor.

Survival

A.

The obligations of the Owner and the Contractor under this Contract that are not, by the
express terms of this Contract, fully to be performed during the Term, shall survive the
termination of this Contract for any reason.

Third Party Agreements

A.

Unless otherwise agreed in writing by the Owner, the Owner shall have no obligation to
enter into any third party agreements under this Contract. Such third party agreements
shall include, but not be limited to: joint check agreements, and revocable or irrevocable
letters of direction with sureties. In the event the Owner agrees to execute any such
agreement(s), then such agreement(s) shall incorporate additional language as required
by the Owner.

Time and Date

A.

Unless otherwise specified, references to time of day or date mean the local time or date
in Bowling Green, Florida. If under this Contract any payment or calculation is to be made,
or any other action is to be taken, on or as of a day that is not a regular business day for
the Owner, that payment or calculation is to be made, and that other action is to be taken,
as applicable, on or as of the next day that is a regular business day. Where reference is
made to day or days, it means calendar days. Where reference is made to workday,
workdays, business day, or business days, it means regular working days for the Owner.

Waiver of Claims

A.

A delay or omission by the Owner hereto to exercise any right or power under this
Contract shall not be construed to be a waiver thereof. A waiver by the Owner under this
Contract shall not be effective unless it is in writing and signed by the party granting the
waiver. A waiver by a party of a right under, or breach of, this Contract shall not be
construed to operate as a waiver of any other or successive rights under, or breaches of,
this Contract.

The Contractor's obligations to perform and complete the Work in accordance with the
Contract shall be absolute. None of the following will constitute a waiver of any of the
Owner's rights under the Contract: approval or payment of any progress payments or any
other payments, including final payment; issuance of the Certificate of Substantial
Completion or Certificate of Contract Completion; any use or occupancy of the Work by
the Owner; nor any correction of faulty or defective work by the Owner.

[END OF SECTION]
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SECTION 5.1: FORMS TO SUBMIT WITH BID

The following forms must be completed and included in the Bidder’s response to this Solicitation. This list
represents the forms only and does not include all information and items necessary to be responsive to
the Bid Solicitation.

5.1.1 Bid Form

5.1.2 Bid Security

5.1.3 Bidder’s Qualifications

5.1.4 Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion
5.1.5 Drug-Free Workplace Certificate

5.1.6 Florida Trench Safety Act Acknowledgement

5.1.7 Non-Collusion Affidavit

5.1.8 Public Entity Crimes Statement

5.1.9 Tabulation of Subcontractors and Suppliers

SECTION 5.2: FORMS FOR CONVENIENCE

The following forms are included for convenience in the Bid Documents. The Owner may require
additional forms during the performance of the Work:

5.2.1 Certificate of Final Completion Form

5.2.2 Certification of Substantial Completion Form
5.2.3 Change Order Form

5.2.4 Contractor’s Application for Payment Form
5.2.5 Field Order Form

5.2.6 Notice of Award Form

5.2.7 Notice to Proceed Form

5.2.8 Payment Bond Form

5.2.9 Performance Bond Form

5.2.10 Work Change Directive Form
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.1 Bid Form

BIDDER’S COMPANY NAME:

PROJECT: City of Bowling Green Roadway Improvements
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

A. Bid Recipient
1. This Bid is submitted to:

City of Bowling Green
Attn: City Manager

104 East Main Street
Bowling Green, FL 33834

2. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with the Owner in the form included in the Bid Documents to perform all
Work as specified or indicated in the Bid Documents for the prices and within the
times indicated in this Bid and in accordance with the other terms and conditions of
the Bid Documents.

B. Bidder’s Acknowledgements

1. The Bidder accepts all of the terms and conditions of DIVISION 1: INSTRUCTIONS TO
BIDDERS, including without limitation those dealing with the disposition of the Bid
Security. The Bid will remain subject to acceptance for 120 days after the Bid Opening,
or for such longer period of time that Bidder may agree to in writing upon request of
Owner.

C. Bidder’s Representations
1. In submitting this Bid, the Bidder represents that:
a. The Bidder has received from the Issuing Office a complete set of Bid Documents
and other related data identified in the Bid Documents, and the following

Addenda, receipt of which is herebyacknowledged:

Addendum No. Addendum Date

b. The Bidder has examined and carefully studied the Bid Documents, Addenda, and
the other related data identified in the Bidding Documents, and provided the
information to Subcontractors and Suppliers who have provided quotations to
the Bidder for the Work.

Division 5: Forms Bid Form
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City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

C.

The Bidder has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and
performance of the Work.

The Bidder is familiar with and is satisfied as to all Laws and Regulations that may
affect cost, progress, and performance of the Work.

The Bidder has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical
conditions relating to existing surface or subsurface structures at the Site (except
Underground Facilities) that have been identified in DIVISION 1: INSTRUCTIONS
TO BIDDERS, and (2) reports and drawings of Hazardous Environmental
Conditions, if any, at the Site that have been identified in DIVISION 1:
INSTRUCTIONS TO BIDDERS.

The Bidder has obtained and carefully studied (or accepts the consequences for
not doing so) all additional or supplemental examinations, investigations,
explorations, tests, studies and data concerning conditions (surface, subsurface,
and Underground Facilities) at or contiguous to the Site which may affect cost,
progress, or performance of the Work or which relate to any aspect of the means,
methods, techniques, sequences, and procedures of construction to be employed
by the Bidder, including applying the specific means, methods, techniques,
sequences, and procedures of construction expressly required by the Bid
Documents to be employee by the Bidder, and safety precautions and programs
incident thereto.

The Bidder does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of this
Bid for performance of the Work at the price(s) bid and within the times and in
accordance with the other terms and conditions of the Bid Documents

The Bidder is aware of the general nature of the Work to be performed by the
Owner and others at the Site that relates to the Work as indicated in the Bid
Documents.

The Bidder has correlated the information known to the Bidder, information and
observations obtained from visits to the Site, reports and drawings identified in
the Bid Documents, and all additional examinations, investigations, explorations,
tests, studies, and data with the Bid Documents.

The Bidder has given the Engineer written notice of all conflicts, errors,
ambiguities, or discrepancies that the Bidder has discovered in the Bid
Documents, and the written resolution thereof by the Engineer is acceptable to
the Bidder.

Division 5: Forms
January 2021
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City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

k.

The Bid Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance of the Work for which this Bid is
submitted.

Bidder certifies Bidder’s authority and qualification to do business in the state
where the Project is located, that the Bidder is a state-certified Contractor in good
standing and holds current registration with the Florida Construction Industry
Licensing Board of the Florida Department of Professional Regulation, that the
type of license is in a class that authorizes the Bidder to perform the general
nature of the construction to be performed on this project, and that the Bidder’s
State Contractor’s license number for the state of the project is shown on the Bid
Form.

D. Bidder’s Certification

1.

Bidder certifies that:

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive
agreement or rules of any group, association, organization, or corporation;

The Bidder has not directly or indirectly induced or solicited any other Bidder to
submit a false or sham Bid;

The Bidder has not solicited or induced any individual or entity to refrain from
bidding; and

The Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices
in competing for the Contract. For the purposes of thisParagraph:

i. “corrupt practice” means the offering, giving, receiving, or soliciting of
anything of value likely to influence the action of a public official in the
bidding process;

ii. “fraudulent practice” means an intentional misrepresentation of facts made
(a) to influence the bidding process to the detriment of the Owner, (b) to
establish Bid Prices at artificial non-competitive levels, or (c) to deprive the
Owner of the benefits of free and open competition;

iii. “collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of the Owner, a purpose of which is
to establish Bid Prices at artificial, non-competitive levels; and

iv. “coercive practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
bidding process or affect the execution of the Contract.

Division 5: Forms
January 2021

Bid Form
Page 3 of 10



City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

E. Basis of Bid

1. The Bidder has reviewed DIVISION 6: TECHNICAL SPECIFICATIONS; and will complete
the Work in accordance with the Contract Documents for the following price(s):

a. BASE BID (JONES STREET FPID NO. 442234-1)
Item FDOT i Estimated Bid Unit o
No. Item No. Description Unit Quantity Price Bid Price
1 01011 | Mobilization/ Demobilization LS 1
2 01021 Maintenance of Traffic LS 1
3 032770 1 M,I,“mg Existing Asphalt Pavement Sy 1854
(1” Avg. Depth)
4 0334111 Superpave Asphalt Conc. Traffic A (1 ™ 102
SP 9.5)
Superpave Asphalt Conc. Traffic A
5 0334111 (1.5” SP 12.5) TN 153
6 0711 11125 | Thermoplastic Standard, White, 24” LF 23
9 Contingency (10% of Total) LS 1
TOTAL
TOTAL BASE BID:
(S )
(words) (numerals)
Division 5: Forms Bid Form
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City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

b. BASE BID (BERTHA FULSE STREET FPID NO. 442236-1)
Item FDOT .. Estimated Bid Unit . X
No. Item No. Description Unit Quantity Price Bid Price
1 01011 Mobilization/ Demobilization LS 1
2 01021 | Maintenance of Traffic LS 1
Milling Existing Asphalt Pavement
3 0327701 (1” Avg. Depth) SY 1120
4 0334111 Superpave Asphalt Conc. Traffic A (1 ™ 62
SP 9.5)
Superpave Asphalt Conc. Traffic A
5 0334111 (15" P 12.5) ™ 93
6 0711 11125 | Thermoplastic Standard, White, 24” LF 9
9 Contingency (10% of Total) LS 1
TOTAL
TOTAL BASE BID:
(S )
(words) (numerals)
Division 5: Forms Bid Form
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City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

c. BASE BID (FAIR AVENUE FPID NO. 442237-1)
Item FDOT Description . Estimated Bid U nit Bid Price
No. Item No. Unit Quantity Price
1 01011 Mobilization/ Demobilization LS 1
2 01021 Maintenance of Traffic LS 1
3 032770 1 M,I,”mg Existing Asphalt Pavement sy 1495
(1” Avg. Depth)
4 0334111 Superpave Asphalt Conc. Traffic A (1 ™ 83
SP 9.5)
Superpave Asphalt Conc. Traffic A
5 0334111 (1.5” P 12.5) TN 134
6 0711 11125 | Thermoplastic Standard, White, 24” LF 18
7 0711 15101 | Thermoplastic Standard, White, 6” LF 60
8 0711 15201 | Thermoplastic Standard, Yellow, 6” LF 100
9 Contingency (10% of Total) LS 1
TOTAL
TOTAL BASE BID:
(S )
(words) (numerals)
Division 5: Forms Bid Form
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City of Bowling Green

FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

d. BASE BID (CHURCH AVENUE FPID NO. 442346-1)

Item FDOT Description . Estimated Bid Unit Bid Price
No. Item No. Unit Quantity Price
1 01011 | Mobilization/ Demobilization LS 1
2 01021 | Maintenance of Traffic LS 1
3 032770 1 M,I’“Ing Existing Asphalt Pavement sy 3350
(1” Avg. Depth)
4 0334111 Superpave Asphalt Conc. Traffic A (1 ™ 185
SP 9.5)
Superpave Asphalt Conc. Traffic A
5 0334111 (1.5” SP 12.5) TN 276
6 0711 11125 | Thermoplastic Standard, White, 24” LF 16
9 Contingency (10% of Total) LS 1
TOTAL
TOTAL BASE BID:
(S )
(words) (numerals)
GRAND TOTAL—ALL FOUR SITES (a-d):
(S )
(words) (numerals)
Division 5: Forms Bid Form
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

The Bidder acknowledges that estimated quantities are not guaranteed, and are solely for
the purpose of comparison of Bids, and final payment for all Unit Price Bid items will be
based on actual quantities, determined as provided in the Contract Documents.
Time of Completion
1. The Bidder agrees that the Work will be substantially complete within 60 calendar
days after the issuance of the Notice to Proceed, and completed and ready for final
payment in accordance with the Contract Documents within 90 calendar days after
the date when the Contract Time commences to run. The Contract Time will be
extended 30 calendar days for each Additive Alternative accepted by theOwner.
2. The Bidder accepts the provisions of the Agreement as to liquidated damages.
Attachments to This Bid
1. The following documents are submitted with and made a part of this Bid:
a. DIVISION 5: FORMS - Bid Form
d. DIVISION 5: FORMS — BidSecurity
c. DIVISION 5: FORMS — Bidder’s Qualifications

d. DIVISION 5: FORMS — Bidder’s Statement of Disputes, Litigation, Arbitration, and
Surety Completion, Last Three (3) Years

e. DIVISION 5: FORMS — Drug-Free Workplace Certificate

f.  DIVISION 5: FORMS — Florida Trench Safety Act Acknowledgement

g. DIVISION 5: FORMS — Non-Collusion Affidavit

h. DIVISION 5: FORMS — Public Entity Crimes Statement

i. DIVISION 5: FORMS — Tabulation of Subcontractors and Suppliers

j- Evidence of authority to do business in the State of the Project; or a written

covenant to obtain such license within the time for acceptance of Bids;

Contractor’s License No.:

H. Defined Terms

1. The terms used in this Bid with initial capital letters have the meanings stated in
DIVISION 1: INSTRUCTIONS TO BIDDERS and DIVISION 4: SUPPLEMENTAL
CONDITIONS.

Division 5: Forms Bid Form

January 2021

Page 8 of 10



City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

Bid Submittal
1. This Bid is submitted by:
If Bidder is:

An Individual
Name (typed or printed):

By:

(SEAL)

(Individual’s signature)
Doing business as:

A Partnership
Partnership Name:

By:

(SEAL)

(Signature of general partner — attach evidence of authority tosign)

Name (typed or printed):

State Contract License No.

A Corporation
Corporation Name:

(SEAL)

State of Incorporation:
Type (General Business, Professional, Service, Limited Liability):

By:

(Signature — attach evidence of authority tosign)

Name (typed or printed):

Title:

(Corporate Seal)

Attest

(Signature of Corporate Secretary)

Date of Qualification to do business in Florida is / /

State Contractor License No.

A Joint Venture
Name of Joint Venture:

Division 5: Forms

January 2021
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

First Joint Venturer Name: (SEAL)

By:

(Signature of first joint venture partner — attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venturer Name: (SEAL)

By:

(Signature of first joint venture partner — attach evidence of authority tosign)

Name (typed or printed):

Title:
(Each joint venturer must sign. The manner of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)

Bidder's Business Address

Phone No. Fax No.

E-mail

SUBMITTED on , 20

State Contractor License No.

Division 5: Forms Bid Form
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.2 Bid Security Form

Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where
applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:

Project (Brief Description Including Location):

BOND
Bond Number:

Date (Not later than Bid due date):

Penal sum

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side
hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or
representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title

Note: Above addresses are to be used for giving required notice.

Division 5: Forms Bid Security
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

A.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to pay to the Owner upon default of the Bidder the penal sum set forth on the
face of this Bond. Payment of the penal sum is the extent of Surety’s liability.

Default of Bidder shall occur upon the failure of the Bidder to deliver within the time required by the
Bid Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement
required by the Bid Documents and any performance and payment bonds required by the Bid
Documents.

This obligation shall be null and void if:

i. The Owner accepts the Bidder’s Bid and the Bidder delivers within the time required by the Bid
Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement
required by the Bid Documents and any performance and payment bonds required by the Bid
Documents, or

ii. All Bids are rejected by the Owner, or

iii. The Owner fails to issue a Notice of Award to the Bidder within the time specified in the Bid
Documents (or any extension thereof agreed to in writing by the Bidder and, if applicable,
consented to by Surety when required by Paragraph E hereof).

Payment under this Bond will be due and payable upon default by the Bidder and within 30 calendar
days after receipt by the Bidder and the Surety of written notice of default from the Owner, which
notice will be given with reasonable promptness, identifying this Bond and the Project and including
a statement of the amount due.

The Surety waives notice of any and all defenses based on or arising out of any time extension to issue
the Notice of Award agreed to in writing by the Owner and the Bidder, provided that the total time
for issuing the Notice of Award including extensions shall not in the aggregate exceed 120 days from
the Bid Due Date without the Surety’s written consent.

No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of
default required in Paragraph D above is received by the Bidder and the Surety and in no case later
than one year after the Bid Due Date.

Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction
located in the state in which the Project islocated.

Notices required hereunder shall be in writing and sent to the Bidder and the Surety at their respective
addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial
courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid,
and shall be deemed to be effective upon receipt by the partyconcerned.

The Surety shall cause to be attached to this Bond a current and effective Power of Attorney
evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of
Surety to execute, seal, and deliver such Bond and bind the Suretythereby.

Division 5: Forms Bid Security
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

J.  This Bondisintended to conform to all applicable statutory requirements. Any applicable requirement
of any applicable statute that has been omitted from this Bond shall be deemed to be included herein
as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the
provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith
shall continue in full force and effect.

K. The term “Bid” as used herein includes a Bid, offer, or proposal asapplicable.

Division 5: Forms Bid Security
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.3 Bidder’s Qualifications

The Bidder warrants the truth and accuracy of all statements and answers herein contained.
(Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOURBID.

A. LICENSE # and COMPANY’S NAME:

B. CO.PHYSICAL ADDRESS:

C. TELEPHONE NUMBER: ( ) D. FAX:( )

E. Biddingasan;individual:___ ;apartnership:___; a corporation:___; ajointventure:___ .

F. If a partnership: list names and addresses of partners; if a corporation: list names of officers, directors,
shareholders, and state of incorporation; if joint venture: list names and addresses of venturers and
the same if any venturer is a corporation for each such corporation, partnership, or joint venture:

G. Your organization has been in business (under this firm’s name) asa

for how many years?

H. Describe and give the date and owner of the last three government projects you’ve completed which
are similar in cost, type, size, and nature as the one proposed (for a public entity). Include contact
name and phone number:

I.  Have you ever been awarded additional time to complete work awarded to you during the past five
(5) years? If so, state when, where (contact name, address, and phone number) and why.

J. Have you ever been assessed liquidated damages under a contract during the past five (5) years? If
so, state when, where (contact name, address, and phone number) and why.

Division 5: Forms Bidder’s Qualifications
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

K. Have you ever failed to complete work awarded to you? If so, state when, where (contact name,
address, phone number) and why?

L. Have you ever been debarred or prohibited from bidding on a governmental entity’s construction
project? If yes, name the entity and describe thecircumstances:

M. Name three individuals, governmental entities, or corporations for which you have performed
similar work and to which you refer. Include contact name and phonenumber:

N. What specific steps have you taken to examine the physical conditions at or contiguous to the site,
including but not limited to, the location of existing undergroundfacilities?

0. What specific physical conditions, including but not limited to, the location of existing underground
facilities have you found which will, in any manner, affect cost, progress, performance, or finishing of
the work?

P. Will you subcontract any part of this Work? If so, describe which major portion(s):

Q. If any, list (with contract amount) MBE/WBE's to be utilized:

R. What equipment do you own to accomplish this Work?

Division 5: Forms Bidder’s Qualifications
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

S. What equipment will you purchase/rent for the Work? (specifywhich)

T. List the following in connection with the Surety which is providing the Bond(s):

Surety’s Name:

Surety’s Address:

Name, address and phone number of Surety’s resident agent for service of process inFlorida:

Phone: ( )

Division 5: Forms Bidder’s Qualifications
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.4 Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion — Last Three (3) Years

Name and Phone Number of
Name and Address of Owner or Engineer Date of
Project Owner or Engineer Representative Contract Amount Status

Division 5: Forms Page 1 0of1
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.5 Drug-Free Workplace Certificate

I, the undersigned, in accordance with Florida Statutes 287.087, hereby certify that

(Print or Type Name of Firm)

[0 Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace named above and specifying actions that will be
taken against violations of such prohibition.

O Informs employees about the dangers of drug abuse in the workplace; the firm’s policy of maintaining a drug-
free working environment and available drug counseling, rehabilitation, and employee assistance programs; and
the penalties that may be imposed upon employees for drug-use violations.

[0 Gives each employee engaged in providing commodities or contractual services that are under bid or proposal
a copy of the statement specified above.

O Notifies the employees that as a condition of working on the commodities or contractual services under bid or
proposal, the employees will abide by the terms of the statement and will notify the employer of any conviction
of or plea of guilty or nolo contendere to any violation of Chamber 1893 or any controlled substance law of the
State of Florida or the United States for a violation occurring in the workplace, no later than 5 days after such
conviction, and requires employees to sign copies of such written statement to acknowledge their receipt.

O Imposes a sanction on or requires the satisfactory participation in a drug-abuse assistance or rehabilitation
program, if such is available in the employee’s community, by any employee who is so convicted.

O Makes a good faith effort to continue to maintain a drug-free workplace through the implementation of the
drug-free workplace program.

“As a person authorized to sign this statement, | certify that the business, firm, or corporation named above
complies fully with the requirements set forth herein.”

Authorized Signature Date Signed
State of:
County of:
Sworn to and subscribed before me this day of , 20
Personally known or Produced Identification

Specify Type of Identification

Signature of Notary

My Commission Expires:

Division 5: Forms Drug-Free Workplace
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.6 Certificate of Compliance with the Florida Trench Safety Act

The Bidder acknowledges sole responsibility for complying with the Florida Trench Safety Act (Act) and
Occupational Safety and Health Administration's excavation safety standard 29 CFR 1926.650 (Subpart P
as amended). The Bidder further acknowledges that included in the various items of the Proposal and in
the Total Base Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida)
effective October 1, 1990. The Bidder further identifies the costs to be summarized below:

Trench Safety Method Units of Unit Extended Cost Unit Extended Cost
(Description) Measure (Quantity)
(LF, SY)
A.
B.
C.
D.
Total:

Failure to complete the above may result in the Bid being declared non-responsive. The costs indicated
above are provided to comply with the Act and shall not constitute grounds for any additional
compensation to that listed for the separate line items of the Proposal Form.

By:

Bidder:

Date:

Authorized Signature:

State of:

County of:

Sworn to and subscribed before me this day of , 20
Personally known or Produced Identification

Specify Type of Identification

Signature of Notary

My Commission Expires:

Division 5: Forms Florida Trench Safety Act Certificate
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.7 Non-Collusion Affidavit of Prime Bidder

State of

County of

, being first duly sworn, deposes and says that:

Name

1. He/Sheis of , the
Title Company
Bidder that has submitted the attached bid;

2. He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

3. Such Bid is genuine and is not a collusive or sham Bid;

4. Neither the said Bidder not any of his/her officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, has in any way colluded, conspired, connived
or agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham
Bid in connection with the Contract for which the attached Bid has been submitted or has refrained
from bidding in connection with such Contract; nor in any manner, directly or indirectly, sought by
agreement or collusion or communication or conference with any other Bidder, firm or person to fix
the price or prices in the attached Bid or if any other Bidder; not has fixed any overhead, profit or cost
element of the Bid Price, or the Bid Price of any other Bidder; not has secured through any collusion,
conspiracy, connivance or unlawful agreement, any advantage against the City of Bowling Green,
Florida or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including thisaffiant.

(Signed)
Name
Title
Subscribed and sworn to before me this day of , 20
Signature
Title
My commission expires
Division 5: Forms Non-Collusion Affidavit
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1.8 Sworn Statement Pursuant to Section 287.133(3)(A), Florida Statues, on Public Entity
Crimes

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to the City of Bowling Green, Floridaby

(print individual’s name and title)

for

(print name of entity submitting sworn statement)

whose business address is

And (if applicable) its Federal Employer Identification Number (FEIN) is
(If the entity has no FEIN, include the Social Security of the individual signing this swornstatement: _

)

| understand that a “public entity crime” as defined in Paragraph 287.133 (1)(g), Florida Statues means
a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other
state or of the United States, including, but not limited to, any bid or contract for goods or services to
be provided to any public entity or such an agency or political subdivision of any other state or of the
United States and involving anti-trust, fraud, theft, bribery, collusion, racketeering, conspiracy, or
material misrepresentation.

| understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of
guilt, in any federal or stated trial court of record relating to charges brought by indictment or
information after July 1. 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or
nolo contendere.

| understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime: or

2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a controlling
interest in another person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one person
controls another person. A person who knowingly enters in to a joint venture with a person who
has been convicted of a public entity crime in Florida during the preceding 36 months shall be
considered an affiliate.

Division 5: Forms Public Entity Crimes
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5.

| understand that a “person” as defined in Paragraph 287.133 (1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power to enter into a binding contract and which bids or applies to bid on contracts for the provision
of goods or services let by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in management of an entity.

Based on information and belief, the statement which | have marked below is true in relation to the
entity submitting this sworn statement. (indicate which statementapplies).

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, nor any
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1,
1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, or an affiliate
of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1,
1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida,
Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it
was not in the public interest to place the entity submitting this sworn statement on the convicted vendor
list. (attach a copy of the final order)

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUES,
FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THISFORM.

(Signature)
Sworn to and subscribed before me this day of ,20
Personally known
OR Produced Identification Notary Public-State of

My commission expires

(Type of Identification)

(Printed, Typed or Stamped
Commissioned Name of Notary Public)

Division 5: Forms Public Entity Crimes
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5.1.9 Tabulation of Subcontractors and Suppliers

The Undersigned states that the following is a full and complete list of the proposed Subcontractors and
Suppliers on this Project and the class of work to be performed by each and that such list will not be added
to nor altered without written consent to the Owner through the Engineer.

SUBCONTRACTOR OR SUPPLIER MBE/WBE CLASS OF WORK OR MATERIAL
AND ADDRESS STATUS

BIDDER:

By:

Name:

Title:

Date:

Division 5: Forms Subcontractors and Suppliers
January 2021 Page 1 0of 1
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5.2.1 Certificate of Final Completion
Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:

This Certificate of Final Completion appliesto:

1 All Work under the Contract Documents: [ The following specified portions:

Date of Final Completion

The Work to which this Certificate applies has been inspected by authorized representatives of the Owner,
the Contractor and the Engineer, and found to be complete and final. The Date of Final Completion of the
Project or portion thereof designated above is herebydeclared.

Executed by Engineer Date
Accepted by Contractor Date
Accepted by Owner Date
Division 5: Forms Certificate of Final Completion
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5.2.2 Certificate of Substantial Completion
Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:

This [tentative] [definitive] Certificate of Substantial Completion applies to:
[ All Work under the Contract Documents: [ The following specified portions:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor
and Engineer, and found to be substantially complete. The Date of Substantial Completion of the Project or portion
thereof designated above is hereby declared and is also the date of commencement of applicable warranties
required by the Contract Documents, except as stated below.

A [tentative] [revised tentative] [definitive] list of items to be completed or corrected, is attached hereto. This list
may not be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities,
insurance and warranties shall be as provided in the Contract Documents except as amended as follows:

0 Amended Responsibilities J Not Amended

Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:

The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it
a release of Contractor's obligation to complete the Work in accordance with the Contract Documents.

Executed by Engineer Date
Accepted by Contractor Date
Accepted by Owner Date
EJCDC No. C-625 (2002 Edition) Page 1of 1

Prepared by the Engineers’ Joint Contract Documents Committee and endorse by the
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5.2.3 Change Order Form
No.
Date of Issuance: Effective Date:
Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:

The Contract Documents are modified as follows upon execution of this Change Order:

Description:

Attachments: (List documents supporting change):

CHANGE IN CONTRACT PRICE:

CHANGE IN CONTRACT TIMES:

Original Contract Price:

[Increase] [Decrease] from previously approved Change
Orders No. to No.

Contract Price prior to this Change Order:

[Increase] [Decrease] of this Change Order:

Contract Price incorporating thisChange Order:

Original Contract Times: [0 Working days [ Calendar days

Substantial completion (days ordate):

Ready for final payment (days or date):

[Increase] [Decrease] from previously approved Change Orders
No. to No.

Substantial completion (days):

Ready for final payment (days):

Contract Times prior to this ChangeOrder:

Substantial completion (days ordate):

Ready for final payment (days or date):

Increase] [Decrease] of this Change Order:

Substantial completion (days ordate):

Ready for final payment (days or date):

Contract Times with all approved ChangeOrders:

Substantial completion (days ordate):

S Ready for final payment (days or date):
RECOMMENDED: ACCEPTED: ACCEPTED:
By: By: By:
Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature)
Date: Date: Date:
Approved by Funding Agency (if applicable): Date:

EJCDC No. C-941 (2002 Edition)

Page 1of 1
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5.2.4 Contractor’s Application for Payment Application for Payment No.:
Application Period: Application Date:
To (Owner): City of Bowling Green From (Contractor): Via (Engineer):
Project: Contract:
Owner's Contract No.: Contractor's Project No.: Engineer's Project No.:

APPLICATION FOR PAYMENT

Change Order Summary 1. ORIGINALCONTRACT PRICE ....uuuuetitititiicrsee e S
Approved Change Orders 2. Net change by Change Orders ........ccceveervieriiienieenieenee e S
Number Additlons Deductions 3. CURRENT CONTRACT PRICE (Line 1+ 2) ......................................... $
4., TOTAL COMPLETED AND STORED TO DATE
(Column F on Progress EStimate) .......cccceeeeeveeeicieee e S
5. RETAINAGE:
a. % xS Work Completed.................... S
b. % XS Stored Material ....ccovvevevunee... S
c. Total Retainage (Line 5a + LiN@ 5b) ..ccccvveviereiieeeciirecie e
6. AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c)
TOTALS 7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application) ........... S
NET CHANGE BY 8. AMOUNT DUE THIS APPLICATION....cuiiiiiieeeeeceieeee e eeveenaaes S
CHANGE ORDERS 9. BALANCE TO FINISH, PLUSRETAINAGE
(Column G on Progress Estimate + Line 5 above) .........cccceevuveeneee. S
CONTRACTOR’S CERTIFICATION
The undersigned Contractor certifies that: (1) all previous progress payments received from Owner on Payment of: S
account of Work done under the Contract have been applied on account to discharge Contractor's (Line 8 or other - attach explanation of otheramount)
legitimate obligations incurred in connection with Work covered by prior Applications for Payment; is recommended by:
(2) title of all Work, materials and equipment incorporated in said Work or otherwise listed in or (Engineer) (Date)
covered by this Application for Payment will pass to Owner at time of payment free and clear of all
Liens, security interests and encumbrances (except such as are covered by a Bond acceptable to Owner Payment of: S
indemnifying Owner against any such Liens, security interest or encumbrances); and (3) all Work (Line 8 or other - attach explanation of otheramount)
covere.d by this Application for Payment is in accordance with the Contract Documents and is not is approved by:
defective.
(Owner) (Date)
- X Approved by:
By: Date: Funding Agency (if applicable) (Date)
Division 5: Forms Application for Payment
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Progress Estimate

Contractor’s Application

For (contract):

Application Number:

Application Period:

Application Date:

B Work Completed E F G
Item C D Total Completed % Balance
Specification Description Scheduled From Previous This Materials Presently and Stored to (F) to Finish
Section No. Value Application (C + D) Period Stored (not in C or D) Date B (B-F)
(C+D+E)
Totals

Division 5: Forms
January 2021

Application for Payment
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Progress Estimate

Contractor’s Application

For (contract):

Application Number:

Application Period:

Application Date:

B Work Completed E F G
Item C D Total Completed % Balance
Specification Description Scheduled From Previous This Materials Presently and Stored to (F) to Finish
Section No. Value Application (C + D) Period Stored (not in C or D) Date B (B-F)
(C+D+E)
Totals

Division 5: Forms
January 2021

Application for Payment
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Progress Estimate

Contractor’s Application

For (contract):

Application Number:

Application Period:

Application Date:

B Work Completed E F G
Item C D Total Completed % Balance
Specification Description Scheduled From Previous This Materials Presently and Stored to (F) to Finish
Section No. Value Application (C + D) Period Stored (not in C or D) Date B (B-F)
(C+D+E)
Totals

Division 5: Forms
January 2021

Application for Payment
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5.2.5 Field Order Form

Date of Issuance:

Effective Date:

No.

Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:
Attention:

You are hereby directed to promptly execute this Field Order for minor changes in the Work without
changes in Contract Price or Contract Times. If you consider that a change in Contract Price or Contract
Times is required, please notify the Engineer immediately and before proceeding with this Work.

Reference:
(Specification Section(s)) (Drawing(s) / Detail(s))
Description:
Attachments:
Engineer: Date:
Receipt Acknowledged by (Contractor): Date:

Copy to Owner

EJCDC No. C-942 (2002 Edition)

Page 1 of 1
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5.2.6 Notice of Award
Dated
Project: Owner: Owner's Contract No.:
City of Bowling Green

Contract: Date of Contract:

Contractor: Engineer's Project No.:

Bidder:

Bidder's Address: (send Certified Mail, Return Receipt Requested)
You are notified that your Bid dated for the above Contract has been considered. You are the Successful

Bidder and are awarded a Contract for

(Indicate total Work, alternates or sections or Workawarded.)

The Contract Price of your Contract is Dollars ($ )

copies of each of the proposed Contract Documents (except Drawings) accompany this Notice of Award.

sets of the Drawings will be delivered separately or otherwise made available to you immediately.
You must comply with the following conditions precedent within five (5) days of the date you receive this Notice of
Award.

1. Deliver to the Owner fully executed counterparts of the Contract Documents.

2. Deliver with the executed Contract Documents the Contract Security [Bonds].

3. Other conditions precedent:

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default,
annul this Notice of Award and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed
counterpart of the Contract Documents.

City of Bowling Green

Owner
By:
Authorized Signature
Title
Copy to Engineer
EJCDC No. C-510 (2002 Edition) Page 1of 1
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5.2.7 Notice to Proceed
Dated
Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:
Contractor:

Contractor's Address: (send Certified Mail, Return Receipt Requested)

You are notified that the Contract Times under the above contract will commence to run on .
On or before that date, you are to start performing your obligations under the Contract Documents. The date of

Substantial completion is and the date of readiness for final payment is
[(or) the number of days to achieve Substantial Completionis
and the number of days to achieve readiness for finalpayment is 1.

Before you may start any Work at the Site, you and Owner must each deliver to the other (with copies to Engineer
and other identified additional insureds) certificates of insurance which each is required to purchase and maintain
in accordance with the Contract Documents.

Also, before you may start any Work at the Site, you must [add other requirements]:

Contractor Owner
Received by: Given By:
Authorized Signature
Title Title
Date Date

Copy to Engineer

EJCDC No. C-550 (2002 Edition) Page 1 of 1
Prepared by the Engineers’ Joint Contract Documents Committee and endorse by the
Associated General Contractors of America and the Construction Specifications Institute
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5.2.8 Payment Bond

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

CONTRACT
Date:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Contract Date):
Amount:
Modifications to this Bond Form:

SURETY (Name and Address of Principal Place of Business):

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)
(Space is provided below for signatures of additional
parties, if required.)
Attest:
Signature and Title
CONTRACTOR AS PRINCIPALSURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)
Attest:
Signature and Title:
EJCDC No. C-615 (2002 Edition) Page 1 of 2

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General
Contractors of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors.
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors, and assigns to Owner to pay for labor,
materials, and equipment furnished by Claimants for use in the performance of
the Contract, which is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:
2.1. Promptly makes payment, directly or indirectly, for all sums due
Claimants, and

2.2. Defends, indemnifies, and holds harmless Owner from all claims,
demands, liens, or suits alleging non-payment by Contractor by any
person or entity who furnished labor, materials, or equipment for use in
the performance of the Contract, provided Owner has promptly notified
Contractor and Surety (at the addresses described in Paragraph 12) of
any claims, demands, liens, or suits and tendered defense of such claims,
demands, liens, or suits to Contractor and Surety, and provided there is
no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor
promptly makes payment, directly or indirectly, for all sumsdue.

4. Surety shall have no obligation to Claimants under this Bond until:

4.1. Claimants who are employed by or have a direct contract with Contractor
have given notice to Surety (at the addresses described in Paragraph 12)
and sent a copy, or notice thereof, to Owner, stating that a claim is being
made under this Bond and, with substantial accuracy, the amount of the
claim.

4.2. Claimants who do not have a direct contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or notice
thereof, to Owner, within 90 days after having last performed labor or
last furnished materials or equipment included in the claim stating,
with substantial accuracy, the amount of the claim and the name of
the party to whom the materials or equipment were furnished or
supplied, or for whom the labor was done or performed; and

2. Have either received a rejection in whole or in part from Contractor,
or not received within 30 days of furnishing the above notice any
communication from Contractor by which Contractor had indicated
the claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written
notice to Surety and sent a copy, or notice thereof, to Owner, stating
that a claim is being made under this Bond and enclosing a copy of the
previous written notice furnished to Contractor.

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to
Contractor or to Surety, that is sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall
promptly and at Surety's expense take the followingactions:

6.1. Send an answer to that Claimant, with a copy to Owner, within 45 days
after receipt of the claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are disputed.

6.2. Pay or arrange for payment of any undisputed amounts.
7. Surety's total obligation shall not exceed the amount of this Bond, and the

amount of this Bond shall be credited for any payments made in good faith by
Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for
the performance of the Contract and to satisfy claims, if any, under any
performance bond. By Contractor furnishing and Owner accepting this Bond, they
agree that all funds earned by Contractor in the performance of the Contract are
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject
to Owner's priority to use the funds for the completion of the Work.

9. Surety shall not be liable to Owner, Claimants, or others for obligations of
Contractor that are unrelated to the Contract. Owner shall not be liable for
payment of any costs or expenses of any Claimant under this Bond, and shall
have under this Bond no obligations to make payments to, give notices on behalf
of, or otherwise have obligations to Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the
Contract or to related Subcontracts, purchase orders and otherobligations.

11. No suit or action shall be commenced by a Claimant under this Bond other
than in a court of competent jurisdiction in the location in which the Work or
part of the Work is located or after the expiration of one year from the date (1)
on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph
4.2.3, or (2) on which the last labor or service was performed by anyone or the
last materials or equipment were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the
addresses shown on the signature page. Actual receipt of notice by Surety, Owner,
or Contractor, however accomplished, shall be sufficient compliance as of the date
received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement
in the location where the Contract was to be performed, any provision in this Bond
conflicting with said statutory requirement shall be deemed deleted herefrom and
provisions conforming to such statutory requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory
Bond and not as a common law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary
of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit
a copy to be made.

15. DEFINITIONS

15.1. Claimant: An individual or entity having a direct contract with
Contractor, or with a first-tier subcontractor of Contractor, to furnish
labor, materials, or equipment for use in the performance of the
Contract. The intent of this Bond shall be to include without limitation
in the terms "labor, materials or equipment" that part of water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment
used in the Contract, architectural and engineering services required
for performance of the Work of Contractor and Contractor's
Subcontractors, and all other items for which a mechanic's lien may be
asserted in the jurisdiction where the labor, materials, or equipment
were furnished.

15.2. Contract: The agreement between Owner and Contractor identified on

the signature page, including all Contract Documents and changes

thereto.

15.3. Owner Default: Failure of Owner, which has neither been remedied nor

waived, to pay Contractor as required by the Contract or to perform and

complete or comply with the other terms thereof.

FOR INFORMATION ONLY (Name, Address and Telephone)
Surety Agency or Broker:
Owner’s Representative (Engineer or Other Party):

EJCDC No. C-615 (2002 Edition)
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5.2.9 Performance Bond

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Effective Date of
Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(Seal) (Seal) Contractor's Name and Corporate Seal
Surety’s Name and Corporate Seal

By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint ventures, if necessary.

EJCDC C-610 Performance Bond (2002 Edition) Page 1 of 3
Prepared by the Engineers’ Joint Contract Documents Committee and endorse by the
Associated General Contractors of America and the Construction Specifications Institute
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to Owner for the performance of the Contract, which is incorporated herein by reference.

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to

participate in conferences as provided in Paragraph 2.1.

2. Ifthereis no Owner Default, Surety’s obligation under this Bond shall arise after:

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner is
considering declaring a Contractor Default and has requested and attempted to arrange a conference with
Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss methods of
performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall be allowed a reasonable
time to perform the Contract, but such an agreement shall not waive Owner’s right, if any, subsequently to

declare a Contractor Default;and

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety

have received notice as provided in Paragraph 2.1;and
2.3 Owner has agreed to pay the Balance of the Contract Price to:
1. Suretyin accordance with the terms of the Contract;or
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.

3.  When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, take

one of the following actions:
3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract;or

3.2 Undertake to perform and complete the Contract itself, through its agents or through independent

contractors; or

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for
performance and completion of the Contract, arrange for a contract to be prepared for execution by Owner
and contractor selected with Owner’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to Owner the amount
of damages as described in Paragraph 5 in excess of the Balance of the Contract Price incurred by Owner

resulting from Contractor Default; or

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with

reasonable promptness under thecircumstances:

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as
practicable after the amount is determined, tender payment therefor to Owner; or

2. Deny liability in whole or in part and notify Owner citing reasonstherefor.

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed to
be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety demanding
that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any remedy available
to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety
has denied liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy

available toOwner.

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of
Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the
Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without

duplication for:

EJCDC C-610 Performance Bond (2002 Edition) Page 2 of 3
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and resulting from
the actions of or failure to act of Surety under Paragraph 3;and

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by
delayed performance or non-performance of Contractor.

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract,
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs,
executors, administrators, orsuccessors.

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts,
purchase orders, and other obligations.

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the Work or part of the Work is located, and shall be instituted within two years after
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction
of the suit shall beapplicable.

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature page.

10. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract
was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed
deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated
herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

11. Definitions.

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract after
all proper adjustments have been made, including allowance to Contractor of any amounts received or to
be received by Owner in settlement of insurance or other Claims for damages to which Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract.

11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including all
Contract Documents and changes thereto.

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform or
otherwise to comply with the terms of the Contract.

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as
required by the Contract or to perform and complete or otherwise comply with the other terms thereof.

FOR INFORMATION ONLY (Name, Address and Telephone)
Surety Agency or Broker:
Owner’s Representative (Engineer or Other Party):

EJCDC C-610 Performance Bond (2002 Edition) Page 3 of 3
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City of Bowling Green
FPID No. 442234-1, 442236-1, 442237-1, & 442346-1

5.2.10 Work Change Directive Form

No.
Date of Issuance: Effective Date:
Project: Owner: Owner's Contract No.:
City of Bowling Green
Contract: Date of Contract:
Contractor: Engineer's Project No.:

You are directed to proceed promptly with the following change(s):

Item No. Description

Attachments (list documents supporting change):

Purpose for Work Change Directive:

O  Authorization for Work described herein to proceed on the basis of Cost of the Work due to:
o  Nonagreement on pricing of proposed change.

0  Necessity to expedite Work described herein prior to agreeing to changes on Contract Price and Contract Time

Estimated change in Contract Price and Contract Times:

Contract Price $ (increase/decrease) Contract Time (increase/decrease)
days

If the change involves an increase, the estimated amounts are not to be exceeded without further authorization.

Recommended for Approval by Engineer: Date:
Authorized for Owner by: Date:
Accepted for Contractor by: Date:
Approved by Funding Agency (ifapplicable): Date:
Division 5: Forms Work Change Directive

January 2021 Page 10of1
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PART 1

1.01

DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS
GENERAL

SCOPE ANDINTENT

Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light,
heat, fuel, water, tools, appliances, equipment, supplies, shop drawings, working
drawings and other means of construction necessary or proper for performing and
completing the work. The Contractor shall obtain and pay for all required permits
necessary for the work. The Contractor shall perform and complete the work in the
manner best calculated to promote rapid construction consistent with safety of life and
property and to the satisfaction of the City, and in strict accordance with the Contract
Documents. The Contractor shall clean up the work and maintain it during and after
construction, until accepted, and shall do all work and pay all incidental costs. He shall
repair or restore all structures and property that may be damaged or disturbed during
performance of the work.

The cost of incidental work described in these General Requirements, for which there
are no specific Contract Items, shall be considered as part of the general cost of doing
the work and shall be included in the prices for the various Contract Items. No additional
payment will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship,
materials and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the City. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public
utilities damaged by the Contractor which are shown on the Drawings or have been
located in the field by the utility shall be repaired by the Contractor, at his expense, as
approved by the City. No separate payment shall be made for such protection or repairs
to public utility installations or structures.

Public utility installations or structures owned or controlled by the City or other
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1.02

governmental body, which are required by this contract to be removed, relocated,
replaced or rebuilt by the Contractor not identified in any separate bid item shall be
considered as a part of the general cost of doing the work and shall be included in the
prices bid for the various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the City or other
governmental body are encountered during the course of the work, and are not indicated
on the Drawings or in the Specifications, and when, in the opinion of the City, removal,
relocation, replacement or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility having jurisdiction, or such work
may be ordered, in writing by the City, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be in accordance with the General and Supplemental General
Conditions.

The Contractor shall give written notice to City and other governmental utility
departments and other owners of public utilities of the location of his proposed
construction operations, at least forty-eight hours in advance of breaking ground in any
area or on any unit of the work. This can be accomplished by making the appropriate
contact with the "Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine")
and per all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations
and structures, when accomplished by the Contractor as herein provided, shall be done
by methods approved by the City.

DRAWINGS ANDSPECIFICATIONS
Drawings

When obtaining data and information from the Drawings, figures shall be used in
preference to scaled dimensions, and large scale drawings in preference to small scale
drawings.

Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material
men such copies of the Contract Documents as may be required for their work. Additional
copies of the Drawings, Gopher Tortoise Survey, and Specifications, when requested,
may be furnished to the Contractor at cost of reproduction.

Supplementary Drawings

When, in the opinion of the City, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will
be prepared by the City and five paper prints thereof will be given to the Contractor.

Contractor to Check Drawings and Data

The Contractor shall verify all dimensions, quantities and details shown on the Drawings,
3/86



1.03

Gopher Tortoise Survey, Supplementary Drawings, Schedules, Specifications or other
data received from the City, and shall notify him of all errors, omissions, conflicts, and
discrepancies found therein. Failure to discover or correct errors, conflicts or
discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory work,
faulty construction or improper operation resulting therefrom nor from rectifying such
conditions at his own expense. He will not be allowed to take advantage of any errors or
omissions, as full instructions will be furnished by the City, should such errors or
omissions be discovered. All schedules are given for the convenience of the City and
the Contractor and are not guaranteed to be complete. The Contractor shall assume all
responsibility for the making of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and Execution.
The General Section contains General Requirements which govern the work. Products
and Execution modify and supplement these by detailed requirements for the work and
shall always govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Drawings in their present form, or vice versa, shall be of like effect as if shown or
mentioned in both. Work not specified in either the Drawings or in the Specifications, but
involved in carrying out their intent or in the complete and proper execution of the work,
is required and shall be performed by the Contractor as though it were specifically
delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission
from them of a detailed description concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best general practice is to prevail
and that only material and workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

MATERIALS AND EQUIPMENT

Manufacturer

All transactions with the manufacturers or subcontractors shall be through the
Contractor, unless the Contractor shall request, in writing to the City, that the
manufacturer or subcontractor deal directly with the City. Any such transactions shall not
in any way release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.

Delivery
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The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time.
The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment
of, the progress of the work of any related Contractor.

Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with
each type, kind or size of equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust, operate, maintain or repair
the equipment. Such tools and appliances shall be furnished in approved painted steel
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely
fastened in place and clearly inscribed with the manufacturer's name, year of
manufacture, serial number, weight and principal rating data.

Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Drawings, unless directed otherwise by the City
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections
can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment
bolts and all other appurtenances needed for the installation of the devices included in
the equipment specified. Anchor bolts shall be as approved by the City and made of
ample size and strength for the purpose intended. Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the Contractor,
when required, to install, adjust, test and place in operation the equipment in conformity
with the Contract Documents. After the equipment is placed in permanent operation by
the City, such engineer or superintendent shall make all adjustments and tests required
by the City to prove that such equipment is in proper and satisfactory operating condition,
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and shall instruct such personnel as may be designated by the City in the proper
operation and maintenance of such equipment.

INSPECTION ANDTESTING

General

Inspection and testing of materials will be performed by the City unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will
facilitate checking to determine compliance with the Contract Documents. Three (3)
copies of the reports shall be submitted and authoritative certification thereof must be
furnished to the City as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the City
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or
equipment, or to remove it promptly from the site or from the work and replace it with
acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during
tests and instruction periods and shall neither have nor make any claim for damage
which may occur to equipment prior to the time when the City formally takes over the
operation thereof.

Costs

All inspection and testing of materials furnished under this Contract will be performed by
the Contractor without cost to the City, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those
specifically named in the Contract may be tested by the City for compliance. The
Contractor shall reimburse the City for the expenditures incurred in making such tests
on materials and equipment which are rejected for non-compliance.

Inspections of Materials
The Contractor shall give notice in writing to the City, at least two weeks in advance of

his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such
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notice shall contain a request for inspection, the date of commencement and the
expected date of completion of the manufacture of preparation of materials. Upon receipt
of such notice, the City will arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials or he will notify the
Contractor that the inspection will be made at a point other than the point of manufacture,
or he will notify the Contractor that inspection will be waived. The Contractor must
comply with these provisions before shipping any material. Such inspection shall not
release the Contractor from the responsibility for furnishing materials meeting the
requirements of the Contract Documents.

Certificate of Manufacture

When inspection is waived or when the City so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials
to be used in the work have been manufactured and tested in conformity with the
Contract Documents. These certificates shall be notarized and shall include copies of
the results of physical tests and chemical analyses, where necessary, that have been
made directly on the product or on similar products of the manufacturer.

Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency,
performance, function or special requirements are specified shall be tested in the shop
of the maker in a manner which shall conclusively prove that its characteristics comply
fully with the requirements of the Contract Documents. No such equipment shall be
shipped to the work until the City notifies the Contractor, in writing, that the results of
such tests are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data
of operating equipment shall be borne by the Contractor.

Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field
tests disclose any equipment furnished under this Contract which does not comply with
the requirements of the Contract Documents, the Contractor shall, prior to the
acceptance tests, make all changes, adjustments and replacements required. The
furnishing Contractor shall assist in the preliminary field tests as applicable.

Final Field Tests

Upon completion of the work and prior to final payment, all equipment, piping, pavement,
and embankment installed under this Contract shall be subjected to acceptance tests as
specified or required to prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the City. The
Supplier shall assist in the final field tests asapplicable.

Failure of Tests
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1.06

1.07

Any defects in the materials and equipment or their failure to meet the tests, guarantees
or requirements of the Contract Documents shall be promptly corrected by the
Contractor. The decision of the City as to whether or not the Contractor has fulfilled his
obligations under the Contract shall be final and conclusive. If the Contractor fails to
make these corrections or if the improved materials and equipment, when tested, shall
again fail to meet the guarantees of specified requirements, the City, notwithstanding its
partial payment for work, and materials and equipment, may reject the materials and
equipment and may order the Contractor to remove them from the site at his own
expense.

In case the City rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
City may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case
will the final pay application be prepared until the Contractor has complied with all
requirements set forth and the City has made his final inspection of the entire work and
is satisfied that the entire work is properly and satisfactorily constructed in accordance
with the requirements of the Contract Document.

TEMPORARY STRUCTURES

Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the City, provide a
suitable temporary fence which shall be maintained until the permanent fence is
replaced. The City shall be solely responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence to be used.
TEMPORARY SERVICES

First Aid

The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

LINES AND GRADES

Grade

All work under this Contract shall be constructed in accordance with the lines and grades

shown on the Drawings, or as given by the City. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.
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Safeguarding Marks The Contractor shall safeguard all points, stakes, grade marks,
monuments and bench marks made or established on the work, bear the cost of
reestablishing them if disturbed, and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or removing without authorization such
established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane (not used)
ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages
for injuries to such adjacent public and private property and structures affected by the
work, whether or not shown on the Drawings or the Gopher Tortoise Survey, and the
removal, relocation and reconstruction of such items called for on the Drawings, Gopher
Tortoise Survey or specified shall be included in the various Contract Items and no
separate payments will be made therefore. Where such public and private property,
structures of any kind and appurtenances thereto are not shown on the Drawings of
Gopher Tortoise Survey and when, in the opinion of the City, additional work is deemed
necessary to avoid interference with the work, payment therefore will be made as
provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels,
tanks, pipelines, etc. and related work adjacent and in the vicinity of his operations,
wherever they may be, is solely his responsibility. Conditional inspection of buildings or
structures in the immediate vicinity of the project which may reasonably be expected to
be affected by the Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and
exterior of the adjacent structures, buildings, facilities, etc., and record by notes,
measurements, photographs, etc., conditions which might be aggravated by open
excavation and construction. Repairs or replacement of all conditions disturbed by the
construction shall be made to the satisfaction of the City. This does not preclude
conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the City.

Prior to the beginning of any excavations, the Contractor shall advise the City of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees
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1. All trees and shrubs outside of the limits of ditch filling activities as delineated in
the contract documents shall be adequately protected by the Contractor with
boxes and otherwise and in accordance with ordinances governing the protection
of trees. No excavated materials shall be placed so as to injure such trees or
shrubs. Trees or shrubs destroyed by negligence of the Contractor or his
employees shall be replaced by him with new stock of similar size and age, at
the proper season and at the sole expense of the Contractor.

2 Beneath trees or other surface structures, where possible, pipelines may be built
in short tunnels, backfilled with excavated materials, except as otherwise
specified, or the trees or structures carefully supported and protected from
damage.

3 The City may order the Contractor, for the convenience of the City, to remove
trees along the line or trench excavation. If so ordered, the City will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid
for under the appropriate Contract Items.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where
sod is to be removed, it shall be carefully removed, and later replaced, or the area where
sod has been removed shall be restored with new sod.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work
shall be replaced or repaired by the Contractor and shall be left in as good a condition
as before the starting of the work. The manner in which the fence is repaired or replaced
and the materials used in such work shall be subject to the approval of the City. The cost
of all labor, materials, equipment, and work for the replacement or repair of any fence
shall be deemed included in the appropriate Contract Item or items, or if no specific ltem is
provided therefore, as part of the overhead cost of the work, and no additional payment
will be made therefore.

PROTECTION OF WORK AND PUBLIC

Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and
watchmen at all places where the work causes obstructions to the normal traffic or
constitutes in any way a hazard to the public, in accordance with state and local
requirements.

Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will

be required. No open fires will be permitted other than those in designated burn areas
as coordinated with the City of Bowling Green personnel.

Noise
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1.11

1.12

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or
other power equipment shall be provided with mufflers. In the vicinity of hospitals and
schools, special care shall be used to avoid noise or other nuisances. The Contractor
shall strictly observe all local regulations and ordinances covering noise control.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may
be required to make the several parts thereof join and coordinate in a manner
satisfactory to the City and in accordance with the Drawings and Specifications. The
work must be done by competent workmen skilled in the trade required by the
restoration.

CLEANING
During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the
work and adjacent premises as free from material, debris and rubbish as is practicable
and shall remove the same from any portion of the site if, in the opinion of the City, such
material, debris, or rubbish constitutes a nuisance or is objectionable. The Contractor
shall remove from the site all of his surplus materials and temporary structures when no
further need therefore develops.

Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and
promptly dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and
shall deliver such materials and equipment undamaged in a bright, clean, polished and
new operating condition.

MISCELLANEOUS
Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank
erosion on construction sites and on existing or proposed water courses and
drainage ditches.
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PART 2

PART 3

2 The Contractor, at his own expense, shall remove any siltation deposits and
correct any erosion problems as directed by the City which results from his
construction operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in
accordance with Local, State and Federal regulations. Under no circumstances shall
surplus material be disposed of in wetland areas outside of the limits of project activities
as delineated in the contract documents as defined by the Florida Department of
Environmental Protection or Southwest Florida Water Management District.

Existing Facilities

The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues
shall be in strict conformance with instructions.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

SECTION 01010 SUMMARY OF WORK
GENERAL

WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTSINCLUDED

The work included in this contract consists of the following:

1. Milling and resurfacing of approximately 1,000-ft of existing asphalt approximately
32-ft in width.

2. Replacement of existing signage and striping.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by
these Specifications and as shown on the Drawings and Gopher Tortoise Survey.

The Contractor shall perform the work complete, in place and ready for continuous
service and shall include any repairs, replacements, and/or restoration required as a
result of damages caused prior to acceptance by the City.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Drawings and/or Gopher Tortoise Survey or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private
property owners such that existing utility services are maintained to all users to the
maximum extent possible.

The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the City’s use of the premises during the construction period; coordinate
the construction schedule and operations with the City's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction
to provide alternative usage.

CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:

1. Work by other Contractors.

2 City's Use.
3. Public Use.
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1.05

1.06

PART 2

PART 3

Coordinate use of work site under direction of City's Representative.

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations
of the City or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

CITY OCCUPANCY

Itis assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
City, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
City will assume ownership and begin operation of the individual facility on that date and
the three-year guaranty period shall commence on that date. The City has the option of
not accepting the entire work as a whole until it is completed, tested and approved by
the City.

PARTIAL CITY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the City's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

SECTION 01015 CONTROL OFWORK

GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress
which will insure the completion of the work within the time stipulated in the Contract. If
at any time such personnel appears to the City to be inefficient, inappropriate, or
insufficient for securing the quality of work required for producing the rate of progress
aforesaid, he may order the Contractor to increase the efficiency, change the character,
or increase the personnel and equipment and the Contractor shall conform to such order.
Failure of the City to give such order shall in no way relieve the Contractor of his
obligations to secure the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the City reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary
barricades, caution signs, lights and other means to prevent accidents to persons and
damage to property. The Contractor shall, at his own expense, provide suitable and safe
bridges and other crossings for accommodating travel by pedestrians and workmen.
Bridges provided for access to private property during construction shall be removed
when no longer required. If the excavation becomes a hazard, or if it excessively restricts
traffic at any point, the City may require special construction procedures such as limiting
the length of open trench, prohibiting stacking excavated material in the street and
requiring that the trench shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open
trenches. All trenches, excavated material, equipment, or other obstacles which could
be dangerous to the public shall be barricaded and well lighted at all times when
construction is not in progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or
other related utility services. He shall notify the City and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility,
so that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the City may
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1.06
A.
B.
C.
D.

1.07

1.08
A
B.

order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing
conditions. The safety and integrity of the systems are of prime importance in scheduling
work.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings,
structures and utilities, public or private, including poles, signs, services to building
utilities, gas pipes, water pipes, hydrants, sewers, drains and electric and telephone
cables and other similar facilities, whether or not they are shown on the Drawings. The
Contractor shall carefully support and protect all such structures and utilities from injury
of any kind. Any damage resulting from the Contractor's operation shall be repaired by
the Contractor at hisexpense.

The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers).
Services to buildings shall be maintained and all costs or charges resulting from damage
thereto shall be paid by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

If, in the opinion of the City, permanent relocation of a utility owned by the City is required,
he may direct the Contractor, in writing, to perform the work. Work so ordered will be
paid for at the Contract unit prices, if applicable, or as extra work as classified in the
General Conditions. If relocation of a privately owned utility is required, the City will notify
the utility to perform the work as expeditiously as possible. The Contractor shall fully
cooperate with the City and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction are not anticipated for this Contract.

CARE AND PROTECTION OF PROPERTY

The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act,
omission, neglect, or misconduct in the execution of the work on the part of the
Contractor, such property shall be restored by the Contractor, at his expense, to a
condition equal or better to that existing before the damage was done, or he shall make
good the damage in another manner acceptable to the City.

All sidewalks or trails which are disturbed by the Contractor's operations shall be
restored to their original or better condition by the use of similar or comparable materials.
All appurtenances shall be restored in a condition equal to the original construction and
in accordance with the best modern practice.
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1.09

1.10

1.1

1.12

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the City as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by
the Contractor shall be regraded and sodded to equal or exceed original conditions.

Trees outside of the project activity areas as delineated in the contract documents, shall
be boxed or otherwise protected against injury. The Contractor shall trim all branches
that are liable to damage because of his operations, but in no case shall any tree be cut
or removed without prior notification to the City. All injuries to bark, trunk, limbs and roots
of trees shall be repaired by dressing, cutting and painting according to approved
methods, using only approved tools and materials.

The protection, removal and replacement of existing physical features along the line of
work shall be a part of the work under the Contract and all costs in connection therewith
shall be included in the unit and/or lump sum prices established under the items in the
Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction
that will prevent the normal flow of traffic during an extended construction stoppage, for
any reason, shall be minimized. Inthe event an extended construction stoppage is found
to be necessary, Contractor shall, at his own expense, provide normal traffic flow during
extended construction stoppage. Extended stoppage will be defined by the City.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall
repair the road surface, provide temporary roadways, erect wheel guards or fences, or
take other safety measures which are satisfactory to the City.

Any changes to the traffic pattern require a Traffic Control Plan that is coordinated with
the City of Bowling Green personnel.

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase water
for all construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the
purpose of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and
remove all offensive matter. The entire procedure of maintaining existing flow shall be
fully discussed with the City well in advance of the interruption of any flow.

CLEANUP

17/86



1.13
A
B.
1.14
A
B.
C
1.15
PART 2
PART 3

During the course of the work, the Contractor shall keep the site of his operations in as
clean and neat a condition as is possible. He shall dispose of all residue resulting from
the construction work and at the conclusion of the work, he shall remove and haul away
any surplus excavation, broken pavement, lumber, equipment, temporary structures and
any other refuse remaining from the construction operations and shall leave the entire
site of the work in a neat and orderly condition.

COOPERATION WITHIN THISCONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate
with the General Contractor and his subcontractors or trades and shall assist in
incorporating the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade
or subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
City.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No
wheeling or walking or placing of heavy loads on it shall be allowed and all portions
injured shall be reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the City. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged,
all such damaged portions of the work shall be completely repaired and made good by
the Contractor, at his own expense and to the satisfaction of the City. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further,
the Contractor shall be fully responsible for the satisfactory maintenance and repair of
the construction and other work undertaken herein, for at least the warranty period
described in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the City.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within City right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes
contiguous thereto shall be in accordance with FDOT Standards and Specifications.
Contractor shall satisfy the authorized representative of the FDOT with respect to proper
safety procedures, construction methods, required permitting, etc., within the FDOT
right-of-way.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)
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1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES

GENERAL

PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits
not previously obtained by the City to do the work from the appropriate governmental
agency or agencies. No work shall commence until all applicable permits have been
obtained and copies delivered to the City. The costs for obtaining all permits shall be
borne by the Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by
the City. The cost for this work and for the actual connection shall be included in the
price bid for the project and shall not result in any additional cost to the City. The
termination point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the
Drawings. No relocation of the items under this Contract shall be done without approval
from the City.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings.
The Contractor shall exercise extreme care before and during excavation to locate and
flag these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability
of which may be endangered by the close proximity of excavation, are temporarily stayed
in position while work proceeds in the vicinity of the pole and that the utility or other
companies concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible
for notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida
Underground Facilities Damage Prevention and Safety Act (Florida Statutes, Title
XXXIII, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the City and shall provide suggestions on how
best to resolve the issue.
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1.05

1.06

1.07

1.08

1.09

The Contractor shall exercise care in any excavation to locate all existing piping and
utilities. All utilities which do not interfere with complete work shall be carefully protected
against damage. Any existing utilities damaged in any way by the Contractor shall be
restored or replaced by the Contractor at his expense as directed by the City.

It is intended that wherever existing utilities such as water, sewer, gas, telephone,
electrical, or other service lines must be crossed, deflection of the pipe within
recommended limits and cover shall be used to satisfactorily clear the obstruction unless
otherwise indicated in the Drawings. However, when in the opinion of the City this
procedure is not feasible, he may direct the use of fittings for a utilities crossing as
detailed on the Drawings. No deflections will be allowed in gravity sanitary sewer lines
or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the City
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the City in case of a hurricane
warning.

In the event of inclement weather, or whenever City shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the City, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect
the work, such work and materials shall be removed and replaced at the expense of the
Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to millings, valves, pipes,
fittings, couplings, etc., which is removed or replaced as a result of construction under
this project may be designated as salvage by the City and if so shall be protected for a
reasonable time until picked up by the City. Any equipment or material not worthy of
salvaging, as directed by the City, shall be disposed of by the Contractor at no additional
cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any
part of the work during construction operations with his own equipment.
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The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall
dispose of this water in an appropriate manner.

ADDITIONAL PROVISIONS

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the City, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The City's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the City.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental
unit(s) and/or agency(ies) having jurisdiction over the work. Wherever there is a
difference in the requirements of a jurisdictional body and these Specifications, the more
stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet City of Bowling Green requirements. Sound levels in excess of
such requirements are sufficient cause to have the work halted until equipment can be
quieted to these levels. Work stoppage by the City for excessive noise shall not relieve
the Contractor of the other portions of this specification.

No extra charge may be made for time lost due to work stoppage resulting from the
creation of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor
and the manufacturers for a period of three (3) years with the exception of seeding and
sodding which shall be ninety (90) days. Warranty period shall commence on the date
of City acceptance.

The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be
replaced at no expense to the City. All material and installation costs shall be 100%
borne by the Contractor.

The manufacturer's warranty period shall run concurrently withthe Contractor's warranty
or guarantee period. No exception to this provision shall be allowed. The Contractor
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1.14

PART 2

PART 3

shall be responsible for obtaining warranties from each of the respective suppliers or
manufacturers for all the material specified under these contract specifications,

In the event that the manufacturer is unwilling to provide a three-year warranty
commencing at the time of City acceptance, the Contractor shall obtain from the
manufacturer a four (4) year warranty starting at the time of equipment delivery to the
job site. This four-year warranty shall not relieve the Contractor of the three-year
warranty starting at the time of City acceptance of the equipment.

FUEL STORAGE & FILLING

If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-
up or reporting required, at no additional cost to the City.

The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to
start of construction ifrequired.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01045 CUTTING AND PATCHING
GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including
excavation and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.
Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract
Documents.

Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

PN~

o

PRODUCTS

MATERIALS
Comply with specifications and standards for each specific product involved.

EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to
movement during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or
performance of work.

Report unsatisfactory or questionable conditions to City. Do not proceed with work until
City has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity
of affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed
by cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
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will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage
to other work.

Fit and adjust products to provide a finished installation to comply with specified
products, functions, tolerances and finishes.

Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations
through surfaces.

Refinish entire surfaces as necessary to provide an even finish to match adjacent

finishes.

END OF SECTION
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1.01

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL

REQUIREMENTS INCLUDED

The Contractor shall provide and pay for any field surveying service required for the
project.

The Contractor shall furnish and set all necessary stakes to establish the lines and
grades as shown on the Contract Drawings and layout each portion of the Work of the
Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for
the layout of all such lines and grades, which will be subject to verification by the City.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property comers and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to City.

Report to City when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the State
of Florida to verify survey data and properly prepare record drawings per Section 01720.

PRODUCTS (NOT USED)
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PART 3 EXECUTION (NOT USED)

END OF SECTION
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1.01

1.03

SECTION 01090 REFERENCE STANDARDS

GENERAL
REQUIREMENTS

Abbreviations and acronyms used in Contract Documents to identify reference
standards.

Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by
the Contract Documents, or applicable codes established stricter standards.

Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation
Officials 444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building College
Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018
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ASHRAE

ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FWC

FS

MLSFA

American Society of Heating, Refrigerating and Air Conditioning
Engineer

1791 Tullie Circle, N.E.
Atlanta, GA 30329

American Society of Mechanical
Engineers 345 East 47th Street
New York, NY 10017

American Society for Testing and
Materials 1916 Race Street
Philadelphia, PA 19103

American Water Works Association 6666
West Quincy Avenue
Denver, CO 80235

American Welding Society 2501 N.W. 7th
Street Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards
Specifications for Road and Bridge Construction
605 Suwannee St.

Tallahassee, FL 32399-0450

Florida Fish and Wildlife Conservation
Commission Southwest Region Office
3900 Drane Field Road

Lakeland, FL 33811

Federal Specification

General Services Administration Specifications and Consumer
Information Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

Metal Lath/Steel Framing Association 221

North LaSalle Street
Chicago, IL 60601
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MMA

NAAMM

NEMA

NRCS

OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

0/86

Monorail Manufacturer's Association 1326 Freeport Road
Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
21 North LaSalle Street
Chicago, IL 60601

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

United States Department of Agriculture Natural Resources
Conservation Service Sarasota Services Center

6942 Professional Pkwy E

Sarasota, FL 34240

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A Tampa,
FL 33610-4249

Portland Cement Association
5420 Old Orchard Road Skokie,
IL 20076

Prestressed Concrete Institute 20
North Wacker Drive Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 2218

Steel Structures Painting Council

402 24th Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District 2379
Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 600



PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION

31/86



PART 1

1.01

SECTION 01150 MEASUREMENT AND PAYMENT

GENERAL SCOPE

1.02

1.03

1.04

1.05

1.06

1.07

A.

The scope of this section of the Contract Documents is to further define the items included
ineach Bid Item in the Bid Form section of the Contract Documents. Payment willbe made
based on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary
to complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a
unit price basis will be determined upon completion of the construction in the manner set
up for each item in this section of the Specifications. Payment for all items listed in the Bid
Form will constitute full compensation for all work shown and/or specified to be performed
under this Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon
which the award ofthe Contractis to be made. The City does not assume any responsibility
for the final quantities, nor shall the Contractor claim misunderstanding because of such
estimate of quantities. Final payment willbe made only for satisfactorily completed quantity
of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance
shall be taken horizontally or vertically.

AREA MEASUREMENTS

Inthe measurement ofitems to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along
the surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment foritems is shown to be paid for on alump sum basis, no separate payment
will be made for any item of work required to complete the lump sum items. Lump sum
contracts shall be complete, tested and fully operable prior to request for final payment.
Contractor may be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
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Form. Any related work not specifically listed but required for satisfactory completion of
the work shall be considered to be included in the scope of the appropriate listed work
items.

No separate payment will be made for the following items and the cost of such work shall
be included in the applicable pay items of work. Final payments shall not be requested by
the Contractor or made by the City until as-built (record) drawings have been submitted
and approved by the City.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

3. Trench excavation, including necessary pavement removal and rock removal,
except as otherwise specified.

4, Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

9. Testing and placing system in operation.

10. Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise
shown.

12. Maintaining the existing quality of service during construction.

13. Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.

15. Seeding and hydromulching.
16. As-built Record Drawings.

BID ITEM NO. 1 — MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as
shown in the Bid Form. Final payments shall not be requested by the Contractor or made
by the Owner until tests have been submitted and approved by the Engineer.

Payment for mobilization shallnotexceed 10 percent (10%) of the total Contract costunless
the Contractor can prove to the Owner that his actual mobilization cost exceeds 10 percent
(10%).

BID ITEM NO. 2 — MAINTENANCE OF TRAFFIC

Payment for all work included, but is not limited to, under this Bid ltem shall represent full
compensation in accordance with the lump sum price bid for maintenance of traffic.

Measurement for periodic payments of this lump sum bid item will be in accordance with

the approved Schedule of Values, to be supplied by the Contractor in accordance with the
Contract Documents.
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BID ITEM NO. 3 — MILLING EXISTING ASPHALT PAVEMENT

Payment for all work included, but is not limited to, under this Bid ltem shall represent full
compensation in accordance with the lump sum price bid for milling existing asphalt
pavement.

Measurement for the proposed milling shall be per square yard shown on the Contract
Drawings or as ordered by the Engineer in writing.

BID ITEM NO. 4 — SUPERPAVE ASPHALT CONCRETE TRAFFIC A (1" SP 9.5)

Payment for all work included, but is not limited to, under this Bid Iltem shall represent full
compensation in accordance with the lump sum price bid for placing superpave asphalt
concrete.

Measurement for the proposed paving shall be per ton shown on the Contract Drawings or
as ordered by the Engineer in writing.

BIDITEM NO.5—SUPERPAVE ASPHALT CONCRETE TRAFFIC A (1.5 " SP 12.5)
Payment for all work included, but is not limited to, under this Bid ltem shall represent full
compensation in accordance with the lump sum price bid for placing superpave asphalt

concrete.

Measurement for the proposed paving shall be per ton shown on the Contract Drawings or
as ordered by the Engineer in writing.

BID ITEM NO. 6 — THERMOPLASTIC STANDARD, WHITE, 24"

Payment for all work included, but is not limited to, under this Bid ltem shall represent full
compensation inaccordance with the lump sum price bid for placing thermoplastic striping.

Measurement for the proposed striping shall be per linear foot shown on the Contract
Drawings or as ordered by the Engineer in writing.

BID ITEM NO. 7 — THERMOPLASTIC STANDARD, WHITE, 6"

Payment for all work included, but is not limited to, under this Bid Iltem shall represent full
compensation inaccordance with the lump sum price bid for placing thermoplastic striping.

Measurement for the proposed striping shall be per linear foot shown on the Contract
Drawings or as ordered by the Engineer in writing.

BID ITEM NO. 8 — THERMOPLASTIC STANDARD, YELLOW, 6"

Payment for all work included, but is not limited to, under this Bid Item shall represent full
compensation inaccordance with the lump sum price bid for placing thermoplastic striping.

Measurement for the proposed striping shall be per linear foot shown on the Contract
Drawings or as ordered by the Engineer in writing.
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BID ITEM NO. 9 — CONTINGENCY
Payment for all work under this Bid Item shall be made only at the City's discretion. This

Bid Item shall not exceed 10% of the Bidders Total Base Bid. The Bidder shall calculate
and enter a dollar amount for this Bid ltem.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

1.04

1.05

PART

PART

SECTION 01152 REQUESTS FORPAYMENT
GENERAL

REQUIREMENTS INCLUDED

Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of
the Contract and Agreement between City and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the City with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the City requires substantiating data, Contractor shall submit suitable information
with a cover letter.

Submit one copy of data and cover letter for each copy of application.
PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified forprogress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Number: Three (3) copies of each application; all signed and certified by the Contractor.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01153 CHANGE ORDERPROCEDURES
GENERAL

DEFINITION

Change Order: Change in contract scope, price or time that must be approved and
executed by the Project Representative before it becomes effective.

Administrative Change Adjustment: Minor change order under 10% of project cost or
20% time, does not have to be Board approved.

Field Order: Change to contract quantity that does not require a change of price.
REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
Maintain detailed records of work done on a time-and-material/force account
basis.

3. Provide full documentation to City on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request
will include:

1. Detailed description of the change, products, costs and location of the change in
the Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4 A specified period of time during which the requested price will be considered
valid.

5. Such request is for information only and is not an instruction to execute the

changes, nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.
Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate

arOdD=
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1.04

1.05

1.06

FIELD ORDER CHANGE

In lieu of a Change Order, the Project Manager may issue a Field Order for the
Contractor to proceed with additional work within the original intent of the Project.

Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

Contractor must sign and date the Field Order to indicate agreement with the terms
therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS
Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the City to

evaluate the quotation.

On request, provide additional data to support time and cost computations:

1. Labor required.

2. Equipment required.

3. Products required.
a. Recommended source of purchase and unit cost.
b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

No ok

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal.

Name of the City's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

robp -~

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in
the Contract Time.
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1.07

1.08

1.09

110

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the City, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to City for approval. The City will
distribute executed copies after approval by the Board of City Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. City's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the City.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between City and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting
data as provided in the Article "Documentation of Proposals and Claims" of this Section.

City will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

City will sign and date the Change Order to establish the change in Contract Sum and
in Contract Time.

City and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.
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PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

SECTION 01200 PROJECT MEETINGS

GENERAL
REQUIREMENTS INCLUDED

The City shall schedule the pre-construction meeting, periodic progress meetings and
special meetings, if required, throughout progress of work.

Representatives of contractors, subcontractors and suppliers attending meetings shall
be qualified and authorized to act on behalf of the entity each represents.

The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

PRE-CONSTRUCTION MEETING

Attendance:

City's Engineer

City’s Project Manager

Contractor

FDOT Project Manager

Related Labor Contractor's Superintendent
Major Subcontractors

Major Suppliers

Others as appropriate

XN RN~

Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.

d. Applications for Payment.

Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.

b. City's REQUIREMENTS.

Temporary utilities.

Housekeeping procedures.

Liquidated damages.

Equal Opportunity Requirements.

Laboratory testing.

oo

- 2o~
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12. Project / Job meetings: Progress meeting, other special topics as needed.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

PART 1
1.01
A
1.02
A
B.
C.
D.
E.
PART 2
2.01
A.
B.

GENERAL

GENERAL

Construction under this contract must be coordinated with the City and accomplished in
a logical order to maintain utilization and flow through existing facilities and public
properties and rights-of-way and to allow construction to be completed within the time
allowed by Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal
holidays without written permission of the City. However, emergency work may be done if
coordinated and approved by City personnel.

Night work may be established by the Contractor as regular procedure with the written
permission of the City. Such permission, however, may be revoked at any time by the
City if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary
piping and temporary construction are not necessarily shown on the Drawings or
covered in the Specifications. However, this does not relieve the Contractor of the
responsibility to insure that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control
and complete authority to act on behalf of the Contractor in fulfilling the commitments of
the Contractor's schedule.

PRODUCTS

GENERAL REQUIREMENTS
The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole
responsibility of the Contractor. The progress schedule requirement is established to
allow City to review Contractor's planning, scheduling, management and execution of
the work; to assist City in evaluating work progress and make progress payments and
to allow other contractors to cooperate and coordinate their activities with those of the
Contractor.
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2.02

2.03

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other City approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of
each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall
be in whole working days. In addition, man-days shall be shown for each activity or
tabulated in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES

Each monthly schedule shall be based on data as of the last day of the current pay
period.

Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities;
items pertaining to the approval of regulatory agencies; contractor's time required for
submittals, fabrication and deliveries; the time required by City to review all submittals
as set forth in the Contract Documents; items of work required of City to support pre-
operational, startup and final testing; time required for the relocation of utilities. Activities
shall also identify interface milestones with the work of other contractors performing work
under separate contracts with City.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected
percentage of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the
date of Contractor submittal and the date approved submittals will be required by the
City, consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the
delay and shall further include the following: separate activity identification, activity
description indicating cause of the delay, activity duration consistent with whichever set
of dates below applies, the actual start and finish dates of the delay or, if the delay is not
finished, the actual start date and estimated completion date.
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2.04

2.05

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe
the Contract conditions and restraints incorporated into the schedule and provide an
analysis pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period
and actual start dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during thefollowing
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract

completion date or interim completion dates as specified in the Agreement,
Contractor shall identify the problem, cause and the activities affected and
provide an explanation of the proposed corrective action to meet the milestone
dates involved or to mitigate further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the
problem, cause, duration, specific activities affected and restraints of each
activity.

7. The narrative shall also discuss all change order activities whether included or

not in the revised/current schedule of legal status. Newly introduced change
order work activities and the CPM path(s) that they affect, must be specifically
identified. All change order work activities added to the schedule shall conform
to the sequencing and Contract Time requirements of the applicable Change
Order.

8. Original Contract date(s) shall not be changed except by Contract change order.
A revision need not be submitted when the foregoing situations arise unless
required by City. Review of a report containing added activities will not be
construed to be concurrence with the duration or restraints for such added
activities; instead the corresponding data as ultimately incorporated into the
applicable Contract change order shall govern.

9. Should City require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS
Contractor shall submit estimated and preliminary progress schedules (as identified in
the Terms and Conditions of the Contract and the General Conditions), monthly status

reports, a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance
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2.06

2.07

with the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable
specifications contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to
proceed) diagram showing all contract activities and supporting narrative. The initial
detailed schedule shall use the notice to proceed as the start date. The finalized
schedule, if concurred with by City, shall be the work plan to be used by the contractor
for planning, scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining
days. The critical path activities shall be identified, including critical paths for interim
dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The
Monthly Report shall include a "marked-up" copy of the latest detailed schedule of legal
status and a supporting narrative including updated information as described above. The
Monthly Report will be reviewed by City and Contractor at a monthly schedule meeting
and Contractor will address City's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor’s progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed
schedule of legal status shall be added, except that contractual dates will not be changed
except by change order. Review of a marked-up diagram by City will not be construed
to constitute concurrence with the time frames, duration, or sequencing for such added
activities; instead the corresponding data as ultimately incorporated into an appropriate
change order shall govern.

STARTUP SCHEDULE

At least 30 calendar days prior to the date of substantial completion, Contractor shall
submit a time-scaled (days after notice to proceed) diagram detailing the work to take
place in the period between 30 days prior to substantial completion, together with a
supporting narrative. City shall have 10 calendar days after receipt of the submittal to
respond. Upon receipt of City's comments, Contractor shall make the necessary
revisions and submit the revised schedule within 10 calendar days. The resubmittal, if
concurred with by City, shall be the Work Plan to be used by Contractor for planning,
managing, scheduling and executing the remaining work leading to substantial
completion.
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C.
2.08

A.

B.
PART 3

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 30 calendar days prior to substantial completion and
detailed activities for the remaining 30-day period within the time frames outlined in the
latest schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined

above. In preparing this report, Contractor must assure that the schedule is consistent
with the progress noted in the startup schedule.

REVISIONS

All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions,
all of which shall be subject to review and concurrence by City. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor
change is not considered a revision in the context of this paragraph.

A revised schedule submittal shall be submitted for review when required by City.

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.03

SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

GENERAL

REQUIREMENTS INCLUDED

The Contractor shall submit to the City for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section
called data), and material samples (hereinafter in this section called samples) as are
required for the proper control of work, including, but not limited to those working
drawings, shop drawings, data and samples for materials and equipment specified
elsewhere in the Specifications and in the Contract Drawings.

The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the City. This log should include the following
items:

Submittal description and number assigned.

Date to City.

Date returned to Contractor (from City).

Status of Submittal (No exceptions taken, returned for confirmation or
resubmittal, rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

PN~
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CONTRACTOR'S RESPONSIBILITY

It is the duty of the Contractor to check all drawings, data and samples prepared by or
for him before submitting them to the City for review. Each and every copy of the
Drawings and data shall bear Contractor's stamp showing that they have been so
checked. Shop drawings submitted to the City without the Contractor's stamp will be
returned to the Contractor for conformance with this requirement. Shop drawings shall
indicate any deviations in the submittal from requirements of the contract Documents.

Determine and verify:

Field measurements.

Field construction criteria.

Catalog numbers and similar data.

Conformance with Specifications and indicate all variances from the
Specifications.

PN~

The Contractor shall furnish the City a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This
schedule shall indicate those that are critical to the progress schedule.
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1.04

N —

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and
returned to him, by the City, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the City all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the City receives them.

All material & product submittals, other than samples, may be transmitted electronically
as a pdf file. All returns to the contractor will be as a pdf file only unless specifically
requested otherwise.

The Contractor shall be responsible for and bear all cost of damages which may result
from the ordering of any material or from proceeding with any part of work prior to the
completion of the review by City of the necessary Shop Drawings.

CITY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

The City’s review of drawings, data and samples submitted by the Contractor shall cover
only general conformity to the Specifications, external connections and dimensions
which affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

As permitting any departure from the Contract requirements.
As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the City, except as otherwise
provided herein.

If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the City finds to be in the interest of the City and to be
so minor as not to involve a change in Contract Price or time for performance, the City
may return the reviewed drawings without noting any exception.

When reviewed by the City, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor
for correction andresubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals,
the Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the City on previous submissions. The
Contractor shall make any corrections required by the City.

If the Contractor considers any correction indicated on the drawings to constitute a
change to the Contract Drawings or Specifications, the Contractor shall give written
notice thereof to the City.

The City shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal
to the City’s actual payroll cost.
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When the Shop and Working Drawings have been completed to the satisfaction of the
City, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the City.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

SHOP DRAWINGS

When used in the Contract Documents, the term "Shop Drawings" shall be considered
to mean Contractor's plans for material and equipment which become an integral part of
the Project. These drawings shall be complete and detailed. Shop Drawings shall consist
of fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale
drawings and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive
literature and performance and test data, shall be considered only as supportive to
required Shop Drawings as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the City and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature
shall be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located
adjacent to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
5. Clear identification of contents and location of the work.
6. Specification title and number.

If drawings show variations from Contract requirements because of standard shop
practice or for other reasons, the Contractor shall describe such variations in his letter
of transmittal. If acceptable, proper adjustment in the contract shall be implemented
where appropriate. If the Contractor fails to describe such variations, he shall not be
relieved of the responsibility of executing the work in accordance with the Contract, even
though such drawings have been reviewed.

Data on materials and equipment shall include, without limitation, materials and
equipment lists, catalog sheets, cuts, performance curves, diagrams, materials of
construction and similar descriptive material. Materials and equipment lists shall give,
for each item thereon, the name and location of the supplier or manufacturer, trade
name, catalog reference, size, finish and all other pertinent data.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.
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All manufacturers or equipment suppliers who proposed to furnish equipment or
products shall submit an installation list to the City along with the required shop drawings.
The installation list shall include at least five installations where identical equipment has
been installed and have been in operation for a period of at least one (1) year.

Only the City will utilize the color "red" in marking shop drawing submittals.
WORKING DRAWINGS

When used in the Contract Documents, the term "working drawings" shall be considered
to mean the Contractor’s fabrication and erection drawings for structures such as roof
trusses, steelwork, precast concrete elements, bulkheads, support of open cut
excavation, support of utilities, groundwater control systems, forming and false work;
underpinning; and for such other work as may be required for construction of the project.

Copies of working drawings as noted above, shall be submitted to the City where
required by the Contract Documents or requested by the City and shall be submitted at
least thirty (30) days (unless otherwise specified by the City) in advance of their being
required for work.

Working drawings shall be signed by a registered Professional Engineer, currently
licensed to practice in the State of Florida and shall convey, or be accompanied by,
calculation or other sufficient information to completely explain the structure, machine,
or system described and its intended manner of use. Prior to commencing such work,
working drawings must have been reviewed without specific exceptions by the City,
which review will be for general conformance and will not relieve the Contractor in any
way from his responsibility with regard to the fulfillment of the terms of the Contract. All
risks of error are assumed by the Contractor; the City and Engineer shall not have
responsibility therefor.

SAMPLES

The Contractor shall furnish, for the review of the City, samples required by the Contract
Documents or requested by the City. Samples shall be delivered to the City as specified
or directed. The Contractor shall prepay all shipping charges on samples. Materials or
equipment for which samples are required shall not be used in work until reviewed by
the City.

Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and
attachment devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

Each sample shall have a label indicating:

Name of product.

Name of Contractor and Subcontractor.
Material or equipment represented.
Place of origin.

Name of Producer and Brand (if any).
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6. Location in project.
(Samples of finished materials shall have additional markings that will identify
them under the finished schedules.)

7. Reference specification paragraph.

The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the City. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify
any Contract requirements.

Reviewed samples not destroyed in testing shall be sent to the City or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in

work shall match the reviewed samples. If requested at the time of submission, samples
which failed testing or were rejected shall be returned to the Contractor at his expense.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 SCHEDULE OFVALUES
GENERAL

REQUIREMENTS INCLUDED

The Contractor shall submit to the City a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the City, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications
for Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by City upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

oD

Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

Follow the table of contents for the Contract Document as the format for listing
component items for structures:

1. Identify each line item with the number and title of the respective major section
of the specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing
component items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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1.02

1.03

1.04

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL

REQUIREMENTS INCLUDED

The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials,
equipment and incidentals necessary to obtain photographs and/or video recordings of
all construction areas.

Preconstruction record information shall consist of video recordings.
Construction progress information shall consist of digital photographs.
QUALIFICATIONS

All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction
so as to be easily understood.

PROJECT PHOTOGRAPHS
Provide digital photographs with each pay application.

The Contractor shall pay all costs associated with the required photography and prints.
Any parties requiring additional photography or prints shall pay the photographer
directly.

Each photograph shall have clearly marked the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions
prior to construction, or conditions of construction and state of progress. The Contractor
shall consult with the City at each period of photography for instructions concerning
views required.

VIDEO RECORDINGS

Video, recording shall be done along all routes that are scheduled for construction.
Video, recording shall include full, recording of both sides of all streets and the entire
width of easements plus 10 feet on each side on which construction is to be performed.
All video recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering Drawings shall be used as a reference for stationing in the audio portion
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of the recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the City on digital video disks
(DVD) for the permanent and exclusive use of the City prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying
information required.

Construction shall not start until preconstruction video recordings are completed,

submitted and accepted by the City. In addition, no progress payments shall be made
until the preconstruction video recordings are accepted by the City.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL

REQUIREMENTS INCLUDED

Contractor shall employ and pay for the services of an independent testing laboratory to
perform testing specifically indicated on the Contract Documents or called out in the
Specifications. City may elect to have materials and equipment tested for conformity with
the Contract Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of
its required services.
2 Employment of the laboratory shall in no way relieve the Contractor's obligations

to perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2 Approve or accept any portion of the Work.
3 Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete,
and other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard
specifications for quality and workmanship are indicated in the Contract Documents. The
City may require the Contractor to provide statements or certificates from the
manufacturers and fabricators that the materials and equipment provided by them are
manufactured or fabricated in full accordance with the standard specifications for quality
and workmanship indicated in the Contract Documents. All costs of this testing and
providing statements and certificates shall be a subsidiary obligation of the Contractor
and no extra charge to the City shall be allowed on account of such testing and
certification.

Furnish incidental labor and facilities:

1. To provide access to work to be tested.

2 To obtain and handle samples at the project site or at the source of the product
to be tested.

3 To facilitate inspections and tests.
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4. For storage and curing of test samples.

F. Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

G. Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for
the Contractor's convenience and as approved by the City.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e.,
power, water, sanitation, etc. The Contractor shall obtain and pay for all permits required
as well as pay for all temporary usages. The Contractor shall remove all temporary
facilities upon completion of work.

REQUIREMENTS OF REGULATORY AGENCIES

Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.
PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall
not violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with City of Bowling Green to provide water for construction
purposes, i.e., meter, pay all costs forinstallation, maintenance and removal, and service
charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and
regulations.

The Contractor shall service, clean and maintain facilities and enclosures.
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PART 3 EXECUTION

3.01 GENERAL
A. The Contractor shall maintain and operate systems to assure continuous service.
B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL
A. The Contractor shall completely remove temporary materials and equipment when their

use is no longer required.
B. The Contractor shall clean and repairdamage caused by temporary installations oruse
of temporary facilities.

END OF SECTION
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SECTION 01570 TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of
traffic through construction zones. A construction zone is defined as the immediate areas
of actual construction and all abutting areas which are used by the Contractor and which
interfere with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer
required, restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades,
channelization and hand signaling devices. The Contractor shall be responsible for
installation and maintenance of all devices and detour routes and signage for the
duration of the construction period. The Contractor shall utilize the appropriate traffic
plan from the FDOT Maintenance of Traffic Standards, Series 600 of the FDOT Roadway
& Traffic Design Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days
before a partial or full day closure, and at least 8 days before a multi-day closure. TCP
shall be submitted, along with a copy of their accreditation, by a certified IMSA or ATSA
Traffic Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the City Transportation
Department. With any such closings, adequate provision shall be made for the
safe expeditious movement of each.

2 All traffic control signs must be in place and inspected at least 1 day in advance
of the closure. Multi-day closures notification signs shall be in place at least3
days in advance of the closure. All signs must be covered when no in effect, and
checked twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway
department unless otherwise specified.

The Contractor will consult with the City immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area

during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.
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When conditions require the temporary installation of signs, pavement markings and
traffic barriers for the protection or workers and traffic, the entire array of such devices
shall be depicted on working drawings for each separate stage of work. These drawings
shall be submitted to the City for review and approval prior to commencement of work
on the site.

Precast concrete traffic barriers shall be placed adjacent to trenches and other
excavations deeper than six inches below the adjacent pavement surface.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL

REQUIREMENTS INCLUDED

Furnish, install and maintain City project identification signs.

Remove signs on completion of construction.

Allow no other signs to be displayed except for traffic control and safety.
PROJECT IDENTIFICATION SIGN (CITY)

One painted sign, of not less than 32 square feet (3 square meters) area, with painted
graphic content to include:

1. Title of Project.

2. Name of City.

3. Names and titles of authorities as directed by City.

4. Prime Contractor.

Graphic design, style of lettering and colors: As approved by the City.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance
to site, as approved by the City

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate
to usage.
2. Colors: as required by regulatory agencies, otherwise of uniform colors

throughout project.
Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION

Door Hangers: The Contractor shall generate and distribute door hangers to all
residents who will be impacted by project construction.
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1. Residents impacted include anyone who resides inside, or within 500 feet of
project limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers
shall be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard
from U.S. ??7? to ??? Street West. The project is expected to begin in August, 20XX
and be completed in July 20XX.

Location Map

WEHOPE TOKEEP ANY INCONVENIENCE TOAMINIMUM. HOWEVER, IFYOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER — XXXXX
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition
structurally adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large
sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.

Paint: Exterior quality, as specified in the Contract Documents.

63/86



PART 3 EXECUTION
3.01 PROJECT IDENTIFICATION SIGN

A. Paint exposed surface or supports, framing and surface material; one coat of primer and
one coat of exterior paint.

B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair
damages to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION

64/86



PART 1
1.01

A.
1.02

A.

B.
1.03

A.

SECTION 01600 MATERIAL AND EQUIPMENT
GENERAL
REQUIREMENTS INCLUDED
Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.

Comply with size, make, type and quality specified, or as specifically approved
in writing by the City.

3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering
and shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to
be interchangeable.
C. Two or more items of the same kind shall be identical and manufactured
by the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

MANUFACTURER'S INSTRUCTIONS

When Contract Documents require that installation of work shall comply with
manufacturer's printed instructions, obtain and distribute copies of such instructions to
parties involved in the installation, including two copies to City. Maintain one set of
complete instructions at the job site during installation and until completion.

Handle, install, connect, clean, condition and adjust products in strict accordance with
such instructions and in conformity with specified requirements. Should job conditions
or specified requirements conflict with manufacturer's instructions, consult with City prior
to proceeding. Do not proceed with work without clear instructions.

TRANSPORTATION AND HANDLING

Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers
or packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with

requirements of Contract Documents and approved submittals and that products
are properly protected andundamaged.

A. Provide equipment and personnel to handle products by methods to prevent soiling or

damage to products or packaging.
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1.04 SUBSTITUTIONS AND PRODUCT OPTIONS

Contractor’s Options:

1. For products specified only by reference standard, select any product meeting
that standard.
2 For products specified by naming one or more products or manufacturers and

"or equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely
affect the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01620 STORAGE AND PROTECTION
GENERAL
REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord
with manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products
above ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to
the elements, with impervious sheet coverings. Provide adequate
ventilation to avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE

Maintain periodic system of inspection of stored products on scheduled basis to assure
that:

1. State of storage facilities is adequate to provide required conditions.
2 Required environmental conditions are maintained on continuing basis.
3 Surfaces of products exposed to elements are not adversely affected. Any

weathering of products, coatings and finishes is not acceptable under
requirements of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage
shall have complete manufacturer’s instructions for servicing accompanying each item,
with notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the City. The intent of this
requirement is to reduce on-site storage time prior to installation and/or
operation. Under no circumstances shall equipment be delivered to the site more
than one month prior to installation without written authorization from the City.

2 All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the City until such time as the equipment is to be installed.

3 All equipment shall be stored fully lubricated with oil, grease, etc. unless
otherwise instructed by the manufacturer.
4 Moving parts shall be rotated a minimum of once weekly to insure proper

lubrication and to avoid metal-to-metal "welding". Upon installation of the
equipment, the Contractor shall start the equipment, at least half load, once
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PART 3

weekly for an adequate period of time to insure that the equipment does not
deteriorate from lack of use.

Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.
Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall
be deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in a minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at
the Contractor's expense.

PROTECTION AFTERINSTALLATION

Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

Control traffic to prevent damage to equipment and surfaces.
Provide coverings to protect finished surfaces from damage.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work
to be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the City shall make an inspection
to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the City determines that the work is not substantially complete:

1. The City shall notify the Contractor in writing, stating the reasons.
The Contractor shall remedy the deficiencies in the work and send a second
written notice of substantial completion to the City.

3. The City shall reinspect the work.

When the City finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the City a tentative Notification of
Substantial Completion with a tentative list of the items to be completed or
corrected before final payment.

2. The Engineer shall consider any objections made by the City as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the City a definite Notification of
Substantial Completion with a revised tentative list of items to be completed or
corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.
The work has been completed in accordance with Contract Documents.
The equipment and systems have been tested in the presence of the City’s
representative and are operational.

roNb~
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5. The work is completed and ready for final inspection.

The City shall make an inspection to verify the status of completion after receipt of such
certification.

If the City determines that the work is incomplete or defective:

1. The City shall promptly notify the Contractor in writing, listing the incomplete or
defective work.

2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to City that the work is complete.

3. The City shall reinspect the work.

Upon finding the work to be acceptable under the Contract Documents, the City shall
request the Contractor to make closeout submittals.

For each additional inspection beyond a total one (1) inspection for substantial and final
completion due to the incompleteness of the work, the Contractor shall reimburse the
City's fees.

CONTRACTOR’S CLOSEOUT SUBMITTALS TO CITY

Project Record Documents (prior to substantial completion).

Operation and maintenance manuals (prior to substantial completion).

Warranties and Bonds.

Evidence of Payment and Release of Liens: In accordance with requirements of General
and Supplementary Conditions.

Certification letters asapplicable.

Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor's Affidavit.
FINAL ADJUSTMENT OF ACCOUNTS

Submit a final statement of accounting to the City.

Statement shaft reflect all adjustments to the Contract Sum:

1. The original Contract Sum.
Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
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5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved
adjustments to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures
and requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
PART 2
2.01
A
B.
C.
PART 3
3.01
A
B.
C
3.02
A
B.
3.03
A

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required
by the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local
codes, ordinances, regulations and anti-pollution laws.

PRODUCTS

MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material
manufacturer.

EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of
at legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly-coated surfaces.

FINAL CLEANING

Employ skilled workmen for final cleaning.
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Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

Prior to final completion or City occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire

work is clean.

END OF SECTION
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SECTION 01720 PROJECT RECORD DOCUMENTS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Contractor shall maintain at the site for the City one record copy of:
1. Drawings.
2. Specifications.
3. Addenda.
4, Change Orders and other modifications to the Contract.
5. City’s field orders or written instructions.
6. Approved shop drawings, working drawings and samples.
7. Field test records.
8. Construction photographs.
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Store documents and samples in Contractor's field office apart from documents used for
construction.
1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with CSI format.
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use

record documents for construction purposes.

D. Make documents and samples available at all times for inspection by the City.
1.03 MARKING DEVICES
A. Provide felt tip marking pens for recording information in the color code designated by
the City.
1.04 RECORDING

A. Label each document "PROJECT RECORD" in neat large printed letters.

B. Record information concurrently with construction progress.
C. Do not conceal any work until required information is recorded.
D. Drawings; Legibly mark to record actual construction:
1. All underground piping with elevations and dimensions. Changes to piping

location. Horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements. Actual installed
pipe material, class, etc. Locations of drainage ditches, swales, water lines and
force mains shall be shown every 200 feet (measured along the centerline) or
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2

10.

11.

12.

13.

14.

15.

alternate lot lines, whichever is closer. Dimensions at these locations shall
indicate distance from centerline of right-of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and
any other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be
from centerline of paving or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in
control structures. Elevations shall also be provided at the PVI's and at every
other lot line or 200 feet, whichever is less, of drainage swales and ditches.
Bench marks and elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field
measured distances, elevations, pipe sizes, and type shown. Cross section of
drainage ditches and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway
centerline shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing
submittal, shall be located every 200 feet or alternate lot lines, whichever is
closer. Dimensions shall include distance from the right-of-way line and the back
of curb and Iot line or easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televiewing of the
sewer following installation.

Elevations shall be provided on the top of operating nuts for all water and force
main valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall
have an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal
distance up to a maximum tolerance of + 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the
State of Florida), employed by the Contractor, and submitted to the City.

Specifications and Addenda; Legibly mark each Section to record:

1.

2.

Manufacturer, trade name, catalog number and supplier of each product and item
of equipment actually installed.
Changes made by field order or by change order.

Shop Drawings (after final review and approval):

1.

Five sets of record drawings for each process equipment, piping, electrical
system and instrumentation system.

75/86



1.05

PART 2

2.01

PART 3

SUBMITTAL

As applicable, prior to substantial completion and prior to starting the bacteria testing of
water lines, deliver signed and sealed Record Documents and Record Drawings to the
City. These will be reviewed and verified by the inspector. If there are any required
changes or additions, these shall be completed and the entire signed and sealed set
resubmitted prior to final pay application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State
of Florida to verify survey data and properly prepare record drawings if required by the
Engineer. Record drawings shall be certified by the professional(s) (Engineer or
Surveyor licensed in Florida), as stipulated by the Land Development Ordinance and
submitted on signed and sealed paper drawings, signed and dated mylar drawings
together with an AutoCAD version on a recordable compact disk (CD).

The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD
program compatible with AutoCad in DWG or DXF form. Allfonts, line types, shape files
or other pertinent information used in the drawing and not normally included in AutoCad
shall be included on the media with a text file or attached noted as to its relevance and
use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

aobrowN=

Note: The data required to properly prepare these record drawings shall be obtained at
the site, at no cost to the City by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of
the responsible design professional or a qualified inspector retained by the responsible
design professional on a project-by-project basis.

STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
Record drawings, if required, shall be submitted to at least the level of detail in the
contract documents. It is anticipated that the original contract documents shall serve as
at least a background for all record information. Original drawings in CAD format may be
requested of the City.

Drawings shall meet the criteria of paragraph 1.04 D above.

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

SECTION 01740 WARRANTIES AND BONDS
GENERAL

REQUIREMENTS INCLUDED

Compile specified warranties and bonds.

Compile specified service and maintenance contracts.
Co-execute submittals when so specified.

Review submittals to verify compliance with Contract Documents.
Submit to City for review and transmittal.

SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each
of the respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.

1. Product or work item.
2. Firm, with name of principal, address and telephone number.
3. Scope.
4. Date of beginning of warranty, bond or service and maintenance contract.
5. Duration of warranty, bond or service maintenance contract.
6. Provide information for City’s personnel:
a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.
7. Contractor, name of responsible principal, address and telephone number.

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title 'WARRANTIES AND

BONDS". List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.
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1.04

1.05

PART

PART

TIME OF SUBMITTALS

Make submittals within ten days after date of substantial completion and prior to final
request for payment.

For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

SUBMITTALS REQUIRED

Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

Approval by the City of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

PART

PART

3.01

3.02

3.03

DIVISION 2 SITE WORK

SECTION 02100 SITE PREPARATION

GENERAL

SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site outside of the
limits of pavement (as applicable).

The Contractor shall clear and grub any reas outside the limits of asphalt that are within
the limits of construction or as required, which includes, but is not limited to utility
easements. The width of the area to be cleared shall be reviewed by the City prior to the
beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control
Ordinances in force in the City of Bowling Green. The Contractor shall comply with all
applicable sections of these ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other
objectionable obstructions resting on or protruding through the surface of the ground.
However, trees shall be preserved as hereinafter specified unless otherwise designated
by the City. Clearing operations shall be conducted so as to prevent damage to existing
structures and installations and to those under construction, so as to provide for the
safety of employees and others. Soil erosion control devices such as hay bales and silt
fences shall be installed to satisfy all Federal, State and City requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2
inches in diameter, matted roots, brush, timber, logs and any other organic or metallic
debris not suitable for foundation purposes, resting on, under or protruding through the
surface of the ground to a depth of 18 inches below the subgrade. All depressions
excavated below the original ground surface for or by the removal of such objects, shall
be refilled with suitable materials and compacted to a density conforming to the
surrounding ground surface.

STRIPPING
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3.04

3.05

3.06

3.07

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be
protected until it is placed as specified. The City shall have the option to receive all
excess topsoil materials. The Contractor shall pay all equipment and labor cost to deliver
excess top soil material to a remote site chosen by the City within a five mile radius of
the construction site. Should City not choose to receive any or all excess topsoil

materials, the Contractor shall dispose of said material at no additional cost to City.
DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
operation by hauling such material and debris off site. The cost of disposal (including
hauling) of cleared and grubbed material and debris shall be considered a subsidiary
obligation of the Contractor; the cost of which shall be included in the prices bid for the
various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the City shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as
may be considered necessary by him for the protection of the trees during all
construction operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of
developed private property adjacent to proposed project site. Trees, shrubbery, gardens,
lawns and other landscaping, which are not designated by the City to be removed, shall
be replaced and replanted to restore the construction easement to the condition existing
prior to construction.

All soil preservation procedures and replanting operations shall be under the supervision
of a nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which

of necessity must be removed, shall be replaced with equal quality materials and
workmanship.

The Contractor shall clean up the construction site across developed private property
directly after construction is completed upon approval of the City.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and
restoration of public lands, parks, rights-of-way, easements and all other damaged

areas. This includes, but is not limited to the trimming of trees damaged by contractor’s
equipment.

END OF SECTION
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

PART 1

1.01

1.02

PART 2

2.01

2.02

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and
removal of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will
ensure that erosion during construction will be either eliminated or maintained within
acceptable limits as established by the City.

Temporary sedimentation controls include, but are not limited to: silt dams, traps,
barriers, and appurtenances at the foot of sloped surfaces which shall ensure that
sedimentation pollution will be either eliminated or maintained within acceptable limits
as established by the City.

The Contractor is responsible for providing effective temporary erosion and sediment
control measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector's Manual.

PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the City.

Seed and sod.

SEDIMENTATION CONTROL

Bales - clean, seed free cereal hay type.

Netting - fabricated of material acceptable to the City.

Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3

3.01

3.02

3.03

EXECUTION
EROSION CONTROL

Minimum procedures for grassing shall be:

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.
2. Sow seed within twenty-four (24) hours after the ground is scarified with either

mechanical seed drills or rotary hand seeders.

Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.
Apply netting over mulched areas on sloped surfaces.

Roll and water seeded areas in a manner which will encourage sprouting of
seeds and growing of grass. Reseed areas which exhibit unsatisfactory growth.
Backfill and seed eroded areas.

o~ w

SEDIMENTATION CONTROL

The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances
as shown on the approved descriptions and working drawings. Deteriorated hay bales
and dislodged filter stone shall be replaced by the Contractor at his expense.

PERFORMANCE
The Contractor, at his own expense, shall immediately take whatever steps are
necessary to correct any deficiencies of the temporary erosion and sediment control

measures employed if they fail to produce results or do not comply with the requirements
of the State of Florida or any other federal, governmental or regulatory agency.

END OF SECTION
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PART 1

1.01

1.02

1.03

PART 2

2.01

SECTION 02485 SEEDING AND SODDING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return all construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by City and as needed throughout the post acceptance
ninety (90) day warranty period for seeding and sodding.

RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings
are included under other sections of these Specifications.

QUALITY ASSURANCE

It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory
stand of grass as specified. If necessary, the Contractor shall repeat any or all of the
work, including grading, fertilizing, watering and seeding or sodding at no additional cost
to the City until a satisfactory stand is obtained. For purposes of grassing, a satisfactory
stand of grass is herein defined as a full lawn cover over areas to be sodded or seeded,
with grass free of weeds, alive and growing, leaving no bare spots larger than 3/4 square
yard within a radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
City.

PRODUCTS
MATERIALS

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40
percent other available materials derived from organic sources. At least 50 percent of
the phosphoric acid shall be from normal super phosphate or an equivalent source which
will provide a minimum of two units of sulfur. The amount of sulfur shall be indicated on
the quantitive analysis card attached to each bag or other container. Fertilizer shall be
uniform in composition, dry and free flowing delivered to sites in original unopened
containers bearing manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during
construction which do not require sod. All grassing shall be completed in conformance
with FDOT Specifications, Sections 570 and 981. The grassed areas shall be mulched
and fertilized in accordance with FDOT Specifications, except that no additional payment
will be made for mulching, fertilizing and/or watering.
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PART 3

3.01

3.02

3.03

Sodding: Sod shall be provided as required on sheet no. C402 of the Contract Drawings
or at locations as directed by the City in accordance with Florida Department of
Transportation, Specifications Section 570 and 981. The Contractor shall furnish sod as
designated on the Drawings. Placement and watering requirements shall be in
accordance with FDOT Specifications Section 570, except that no additional payment
will be made for placement and/or watering. This cost shall be included in the Contract
price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional
topsoil is required to replace topsoil removed during construction, it shall be obtained off
site at no additional cost to the City. Topsoil shall be fertile, natural surface soil, capable
of producing all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required
during seeding and sodding operations and through the maintenance period and until
the work is accepted. The Contractor shall make whatever arrangements that may be
necessary to ensure an adequate supply of water to meet the needs for his work. He
shall also furnish all necessary hose, equipment, attachments and accessories for the
adequate irrigation of lawns and planted areas as may be required. Water shall be
suitable for irrigation and free from ingredients harmful to plant life.

EXECUTION
INSTALLATION

When the trench backfill has stabilized sufficiently, the Contractor shall commence work
on lawns and grassed areas (as applicable), including fine grading as necessary and as
directed by the City.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The City shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Protection: Seeded and sodded areas shall be protected against traffic or other use by
placing warning signs or erecting barricades as necessary. Any areas damaged prior to
acceptance by the City shall be repaired by the Contractor as directed by the City.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping
those areas as clean as possible at all times. Upon completion of seeding and sodding
operations, all excess soil, stones and debris remaining shall be removed from the
construction areas.

LANDSCAPE MAINTENANCE

Any existing landscape items damaged or altered during construction by the Contractor
shall be restored or replaced as directed by the City.

Maintain landscape work for a period of ninety (90) days immediately following the date
of City acceptance. Watering, weeding, cultivating, restoration of grade, mowing and
trimming, protection from insects and diseases, fertilizing and similar operations as
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needed to ensure normal growth and good health for live plant material shall be included at
no additional cost to the City.

3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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PART 1

1.01

SECTION 02513 ASPHALT CONCRETE PAVING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, and equipment necessary to complete
all milling asphalt pavement and asphalt concrete paving as called out on the Contract
Documents or as shown on the Drawings. All work is to be conducted in accordance
with the Florida Department of Transpiration Standard Specifications for Road and
Bridge Construction, Latest Edition.
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